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April 1, 1999, Chapter 11, Sections 40-11-10 Through 40-11-428)  

8. Deadline for questions is 5:00 PM on January 21, 2021. All questions pertaining to this 

solicitation shall be directed to Marc Briggman, Calhoun County Procurement Director at 

mbriggman@calhouncounty.sc.gov, and Ross Oakley, P.E. at oakley.r@tandh.com. 

 

END OF INVITATION TO BID 

 

 

mailto:mbriggman@calhouncounty.sc.gov
mailto:oakley.r@tandh.com
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 DOCUMENT 00110 

 

INSTRUCTIONS TO BIDDERS 
 

 

INTENTION:   It is intended the Instructions to Bidders, General Conditions, Supplementary 

Conditions, Technical Specifications and Construction Drawings shall cover the 

complete work to which they relate. 

 

ARTICLE 1 DEFINED TERMS:  In addition to the terms defined in the General Conditions, 

(EJCDC C-700)(2007), additional terms used in these Instructions to Bidders have 

the meanings indicated below which are applicable to both the singular and 

plural thereof. 

 

1.1. Bidder - One who submits a Bid directly to Owner as distinct from a sub-

bidder, who submits a bid to a Bidder. 

 

1.2. Successful Bidder - The lowest, responsible, and responsive Bidder to 

whom Owner (based on Owner's evaluation as hereinafter provided) 

makes an award. 

 

1.3. Bid - A complete and properly signed offer to execute work for the prices 

stipulated in Bid Form and submitted in accordance with the Bidding 

Documents. 

 

1.4. Addenda - Graphic or written documents issued by Engineer prior to the 

opening of Bids issued to clarify, revise, add to, or delete information in the 

original bidding documents or in previous addenda. 

 

ARTICLE 2 BID FORM:  All Bids must be made upon the Bid Forms hereto annexed and shall 

state the amount bid for each item shown, and all bids must be for materials and 

work called for in the specifications.  Deposits for plans and specifications are not 

refundable. 

 

2.1 The Bid Form is included with the Bidding Documents; additional copies 

may be obtained from Engineer. 

 

2.2 All blanks on the Bid Form must be completed by printing in black ink or by 

typewriter. 

 

2.3 Bids by corporations must be executed in the corporate name by the 

president or a vice-president (or other corporate officer accompanied by 

evidence of authority to sign) and the corporate seal must be affixed and 

attested by the secretary or an assistant secretary.  The corporate address 

and state of incorporation must be shown below the signature. 

 

2.4 All names must be typed or printed in black ink below the signature. 

 

2.5 The Bid shall contain an acknowledgment of receipt of all Addenda (the 

numbers of which must be filled in on the Bid Form.) 
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2.6 The address and telephone number for communications regarding the Bid 

must be shown. 

 

ARTICLE 3 QUALIFICATIONS OF BIDDERS: 

 

3.1  To demonstrate qualifications to perform the Work, each Bidder must be 

prepared to submit within five days after Bid opening upon Owner’s 

request detailed written evidence such as financial data, previous 

experience, present commitments, and other such data as may be 

necessary to assist Owner in determining Contractor’s qualifications. 

 

3.2  Each Bid must contain evidence of Contractor’s authority to conduct 

business in the state where the Work is to be performed.  State Contractor 

license number, if applicable, must also be shown on the Bid Form. 

 

ARTICLE 4 COPIES OF BIDDING DOCUMENTS: 

 

4.1  Complete sets of Bidding Documents must be used in preparing Bids; 

neither Owner nor Engineer assumes any responsibility for errors or 

misinterpretations resulting from the use of incomplete sets of Bidding 

Documents. 

 

4.2  Owner and Engineer in making copies of Bidding Documents available for 

a non-refundable deposit do so only for the purpose of obtaining Bids for 

the Work and do not confer a license or grant for any other use. 

 

ARTICLE 5 EXAMINATION OF BIDDING DOCUMENTS, OTHER DATA, AND SITE: 

 

5.1 It is the responsibility of each Bidder before submitting a bid: 

 

5.1.1  To examine and study thoroughly the Bidding Documents and 

other related data identified in the Bidding Documents; 

 

5.1.2  To visit the work site to ascertain by inspection pertinent local 

conditions such as location, character and accessibility of the site 

including existing surface and subsurface conditions in the work 

area; availability of facilities, location and character of existing 

work within or adjacent thereto, labor conditions, etc. 

 

5.1.3  To become familiar with and satisfy Bidder as to all federal, state, 

and local Laws and Regulations that may affect cost, progress, or 

performance of the Work; 

 

5.1.4  To obtain and carefully study (or assume responsibility for doing so) 

all addition or supplementary examination investigations, 

explorations, tests, studies, and data concerning conditions 

(surface, subsurface, an Underground Facilities) at or contiguous 

to the Site which may affect cost, progress, or performance or the 

Work or which relate any aspect of the means, methods, 

techniques, sequences, and procedures of construction to be 

employed by Bidder, including any specific means, methods, 

techniques, sequences, and procedures of construction expressly 
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required of the bidding documents, and safety precautions and 

programs incident thereto; 

 

5.1.5  To study and carefully correlate Bidder's knowledge and 

observations with the Bidding Documents and such other related 

data; and 

 

5.1.6  To promptly notify Engineer of all conflicts, errors, ambiguities or 

discrepancies which Bidder has discovered in or between the 

Bidding Documents and such other related documents; 

 

5.1.7  to agree at the time of submitting its Bid that no further 

examinations, investigations, explorations, tests, studies or data are 

necessary for the determination of its Bid for performance of the 

Work at the price bid and within the times and in accordance with 

the other terms and conditions of the Bidding Documents; 

 

5.1.8  To become aware of the general nature of the work to be 

performed by OWNER and others at the Site that relates to the 

Work as indicated in the Bidding Documents; 

 

5.1.9  To determine that the Bidding Documents are generally sufficient 

to indicate and convey understanding of all terms and conditions 

for the performance of the Work. 

 

5.2 The Owner shall make available to all prospective bidders, previous to 

receipt of bids, information that it may have as to sub-soil conditions and 

surface topography at the work site.  Such information shall be given as 

the best factual information available without being considered as a 

representation of the Owner. 

 

5.3 The submission of a Bid will constitute an incontrovertible representation by 

Bidder that Bidder has complied with every requirement of this Article 5, 

that without exception, the Bid is premised upon performing and 

furnishing the Work required by the Bidding Documents and applying any 

specific means, methods, techniques, sequences, and procedures of 

construction that may be shown or indicated or expressly required by the 

Bidding Documents, that Bidder has given ENGINEER written notice of all 

conflicts, errors, ambiguities, and discrepancies that Bidder has 

discovered in the Bidding Documents and the written resolutions thereof 

by ENGINEER are acceptable to Bidder, and that the Bidding Documents 

are generally sufficient to indicate and convey understanding of all terms 

and conditions for performing and furnishing the Work. 

 

ARTICLE 6 PRE-BID CONFERENCE:  Omitted. 

 

ARTICLE 7 INTERPRETATIONS AND ADDENDA: 

 

7.1 All questions about the meaning or intent of the Bidding Documents are 

to be directed to Engineer.  The person submitting the request shall do so 

in writing and be responsible for its prompt delivery.  Interpretations or 

clarifications considered necessary by Engineer in response to such 
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questions will be issued by Addenda mailed or delivered to all parties 

recorded by Engineer as having received the Bidding Documents.  

Questions received less than ten days prior to the date for opening of Bids 

may not be answered.  Only questions answered by formal written 

Addenda will be binding.  Oral and other interpretations or clarifications 

will be without legal effect. 

 

7.2 Addenda may also be issued to modify the Bidding Documents as 

deemed advisable by Owner or Engineer. 

 

ARTICLE 8 BID SECURITY: 

 

8.1 Each Bid must be accompanied by Bid security made payable to Owner 

in an amount of five percent of Bidder's maximum Bid price and in the 

form of a certified or bank check or a Bid Bond (on form attached, if a 

form is prescribed) issued by a surety company licensed in South Carolina 

with an "A" minimum rating of performance and a financial strength of at 

least five times the contract price as listed in the most current publication 

of "Best's Key Rating Guide Property Liability 

 

8.1 The Bid security of Successful Bidder will be retained until such Bidder has 

executed the Agreement, furnished the required contract security and 

met the other conditions of the Notice of Award, whereupon the Bid 

security will be returned.  If the Successful Bidder fails to execute and 

deliver the Agreement and furnish the required contract security within 

fifteen days after the Notice of Award, Owner may annul the Notice of 

Award and the Bid security of that Bidder will be forfeited.  The Bid security 

of other Bidders whom Owner believes to have a reasonable chance of 

receiving the award may be retained by Owner until the earlier of the 

seventh day after the Effective Date of the Agreement or the sixty-first day 

after the Bid opening, whereupon Bid security furnished by such bidders 

will be returned.  Bid security with Bids that are not competitive will be 

returned within seven days after the Bid opening. 

 

ARTICLE 9 CONTRACT COMPLETION TIME:  The number of days within which, or by which the 

Work is to be (a) Substantially Completed and (b) also completed and ready for 

final payment are set forth in the Agreement.  Provisions for liquidated damages, 

if any, are set forth in the Agreement. 

 

ARTICLE 10 SUBSTITUTE AND “OR-EQUAL” ITEMS: 

 

  10.1 The Contract, if awarded, will be on the basis of materials and equipment 

specified or described in the Bidding Documents without consideration of 

possible substitute or “or-equal” items.  Whenever it is specified or 

described in the Bidding Documents that a substitute or “or-equal” item of 

material or equipment may be furnished or used by CONTRACTOR if 

acceptable to ENGINEER, application for such acceptance will not be 

considered by ENGINEER until after the Effective Date of the Agreement.  

The procedure for submission of any such application by CONTRACTOR 

and consideration by ENGINEER is set forth in the General Conditions and 

may be supplemented in the General Requirements 
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ARTICLE 11 SUBCONTRACTORS, SUPPLIERS, AND OTHERS: 

 

11.1  Each bid must be accompanied by a list of Subcontractors, Suppliers, 

individuals, or entities proposed for those portions of the Work for which 

such identification is required.  Such list shall be accompanied by an 

experience statement with pertinent information regarding similar projects 

and other evidence of qualification for each such Subcontractor, 

Supplier, individual, or entity.  If OWNER or ENGINEER, after due 

investigation, has reasonable objection to any proposed Subcontractor, 

Supplier, individual, or entity, OWNER or ENGINEER may, before the Notice 

of Award is given, request apparent Successful Bidder to submit a 

substitute, in which case apparent Successful Bidder shall submit an 

acceptable substitute, Bidder’s Bid price will be increased (or decreased) 

by the difference in cost occasioned by such substitution, and OWNER 

may consider such price adjustment in evaluating Bids and making the 

contract award 

 

11.2  If apparent Successful Bidder declines to make any such substitution, 

OWNER may award the Contact to the next lowest Bidder proposing to 

use acceptable Subcontractors, Suppliers, individuals, or entities.  

Declining to make requested substitutions will not constitute grounds for 

forfeiture of the Bid security of any Bidder.  Any Subcontractor, Supplier, 

individual, or entity so listed and against which OWNER or ENGINEER 

makes no written objection prior to the giving of the Notice of Award will 

be deemed acceptable to OWNER and ENGINEER subject to revocation 

of such acceptance after the Effective Date of the Agreement as 

provided in paragraph 6.06 of the General Conditions. 

 

11.3  CONTRACTOR shall not be required to employ any Subcontractor, 

Supplier, individual, or entity against whom CONTRACTOR has reasonable 

objection. 

 

ARTICLE 12 SUBMITTAL OF BIDS:  Bids shall be submitted at the time and place indicated in the 

Invitation to Bid and shall be enclosed in a sealed opaque envelope, marked 

with the project title, and name and address of Bidder, and accompanied by the 

Bid security and other required documents.  If the Bid is sent through the mail or 

other delivery system, the sealed envelope shall be enclosed in a separate 

envelope with the notation "BID ENCLOSED" on the face of it.  Contractor license 

number(s) shall be written on the face of the bid envelope. 

 

Each Bidder is responsible for seeing their Bid is received by the Owner not later 

than the advertised time set for the opening of Bids. 

 

ARTICLE 13 MODIFICATION AND WITHDRAWAL OF BIDS: 

 

13.1  Bids may be modified or withdrawn by an appropriate document duly 

executed (in the manner a Bid must be executed) and delivered to the 

place where Bids are to be submitted at any time prior to the opening of 

bids. 

 

13.2  If, within twenty-four hours after Bids are opened, any Bidder files a duly 

signed, written notice with Owner and promptly thereafter demonstrates 
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to the reasonable satisfaction of Owner there was a material and 

substantial mistake in the preparation of its Bid, Bidder may withdraw its 

Bid and the Bid security will be returned.  Thereafter, Bidder will be 

disqualified from further bidding on the Work to be provided. 

 

ARTICLE 14 OPENING OF BIDS:  Bids will be opened and (unless obviously non-responsive) 

read aloud publicly at the place where Bids are to be submitted.  An abstract of 

the amount of the base Bids and major alternates (if any) will be made available 

to Bidders after the opening of Bids. 

 

ARTICLE 15 ACCEPTANCE OF BIDS:  Bids may not be withdrawn (except as noted in 

Paragraph 13) after the time set for the opening of Bids.  Bids will remain subject 

to acceptance for 90 days after the day of the Bid opening, but the Owner may, 

in its sole discretion, release any Bid and return the Bid security prior to expiration 

of the acceptance period. 

 

ARTICLE 16 AWARD OF CONTRACT: 

 

16.1 Owner reserves the right to reject any or all Bids, including without 

limitation, the rights to reject any or all nonconforming, nonresponsive, 

unbalanced or conditional Bids and to reject the Bid of any Bidder if 

Owner believes it would not be in the best interest of the Project to make 

an award to a Bidder, whether because the Bid is not responsive, or the 

Bidder is unqualified or of doubtful financial ability or fails to meet any 

other pertinent standard or criteria established by the Owner. 

 

16.2 Owner also reserves the right to waive all informalities not involving price, 

time, or changes in the Work and to negotiate contract terms with the 

Successful Bidder.  Discrepancies between the multiplication of units of 

Work and unit prices will be resolved in favor of the unit prices.  

Discrepancies between the indicated sum of any column of figures and 

the correct sum thereof will be resolved in favor of the correct sum.  

Discrepancies between words and figures will be resolved in favor of the 

words. 

 

16.3 In evaluating Bids, Owner will consider the qualification of Bidders, 

whether or not the Bids comply with the prescribed requirements, and 

such alternates, unit prices and other data, as may be requested in the 

Bid Form or prior to the Notice of Award. 

 

The Owner will also consider whether the Bidder involved: 

 

a) Maintains a permanent place of business; 

b) Has adequate plant and equipment to do the work properly and 

expeditiously; 

c) Has suitable financial status to meet obligations incidental to the work; 

d) Has appropriate technical experience. 

 

16.4. Owner may consider the qualifications and experience of Subcontractors, 

Suppliers, and other persons and organizations proposed for those 

portions of the Work as to which the identity of Subcontractors, Suppliers, 

and other persons and organizations must be submitted as provided in the 
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Supplementary Conditions.  Owner also may consider the operating costs, 

maintenance requirements, performance data and guarantees of major 

items of materials and equipment proposed for incorporation in the Work 

when such data is required to be submitted prior to the Notice of Award. 

 

16.5. Owner may conduct such investigations as Owner deems necessary to 

assist in the evaluation of any bid and to establish the responsibility, 

qualifications and financial ability of Bidders, proposed Subcontractors, 

Suppliers and other persons and organizations to perform and furnish the 

Work in accordance with the Contract Documents to Owner's satisfaction 

within the prescribed time. 

 

16.6. If the contract is to be awarded, it will be awarded to the Bidder whose 

evaluation by Owner indicates the award will be in the best interest of the 

Project. 

 

16.7. If the contract is to be awarded, Owner will give Successful Bidder a 

Notice of Award within 90 days after the day of the Bid opening. 

 

ARTICLE 17 MODIFICATIONS OF QUANTITIES:  If the lowest bona fide Bid exceeds the money 

available for the Work, the Owner reserves the right to delete enough of the Work 

to bring the cost within the available funds.  The Owner also reserves the right to 

delete whichever items or portions of items considered to be in the best interest of 

the Owner. 

 

ARTICLE 18 CONTRACT SECURITY:  The General Conditions and Supplementary Conditions set 

forth Owner’s requirements as to performance and payment bonds.  When the 

Successful Bidder delivers the executed Agreement to the Owner, it must be 

accompanied by the required performance and payment bonds. 

 

ARTICLE 19 SIGNING THE AGREEMENT:  When the Owner gives a Notice of Award to the 

Successful Bidder, it will be accompanied by the required number of unsigned 

counterparts of the Agreement with all other written Contract Documents 

attached.  Within 15 days thereafter, Contractor shall sign and deliver the 

required counterparts of the Agreement and attached documents to Owner with 

the required Bonds.  Within 10 days thereafter, Owner shall deliver one fully signed 

counterpart to Contractor. 

 

ARTICLE 20 LAWS AND REGULATIONS:  The Contractor shall comply with local, District, County, 

State, and Federal laws applicable to the work. 

 

The Contractor shall comply with the Department of Labor Safety and Health 

Regulations for Construction promulgated under the Occupational Safety and 

Health Act of 1970 as amended through January 1, 2004 (PL 91-596) and under 

Section 107 of the Contract Work and Safety Standards Act (PL) 91-54).  The 

regulations are administered by the Department of Labor and the Contractor 

shall allow access to the project to personnel from this Department. 

  

ARTICLE 21 CONTRACTOR'S AND SUBCONTRACTOR'S INSURANCE:  Contractor shall not 

commence work under this contract until obtaining all the insurance required by 

the Supplementary Conditions.  
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ARTICLE 22 TERMINATION OF CONTRACT:  If the Owner is made to stop construction of the 

work because of an order from a Court or State Department, the contract shall 

be terminated.  Payment will be made for work completed and a proration of 

the work underway, materials stored, and for the overhead and profit of the 

completed work and work underway.  Payment will not be made for anticipated 

profit and overhead on work not completed or underway. 
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DOCUMENT 00313 

 

 BID FORM 
  
 

 

PROJECT IDENTIFICATION: Monument Signage and Landscaping at the  

I-26 Industrial Park   
 

CONTRACT IDENTIFICATION AND NUMBER:   T&H J-28376.0000  

 

THIS BID IS SUBMITTED TO: Calhoun County 
 

  
 

1. The undersigned BIDDER proposes and agrees, if this Bid is accepted, to enter into an 

agreement with OWNER in the form included in the Contract Documents to perform and 

furnish all Work as specified or indicated in the Contract Documents for the Bid Price and 

within the Bid Times indicated in this Bid and in accordance with the other terms and 

conditions of the Contract Documents. 

 

2. BIDDER accepts all of the terms and conditions of the Advertisement or Invitation to Bid 

and Instructions to Bidders, including without limitation those dealing with the disposition 

of Bid security.  This Bid will remain subject to acceptance for 90 days after the day of Bid 

opening, or for such longer period of time BIDDER may agree to in writing upon request 

of OWNER. 

 

2. In submitting this Bid, BIDDER represents, as more fully set forth in the Agreement, that: 

 

a. BIDDER has examined and carefully studied the Plans and Specifications for the 

work and contractual documents relative thereto, and has read all Technical 

Provisions, Supplementary Conditions, and General Conditions, furnished prior to 

the opening of Bids and can fulfill the requirements of the work to be performed. 

 

b. BIDDER further acknowledges hereby receipt of the following Addenda: 

 

ADDENDUM NO. DATE 

  

  

  

  

 

c. BIDDER has visited the site and become familiar with and is satisfied as to the 

general, local and site conditions possibly affecting cost, progress, performance 

and furnishing of the Work; 

 

d. BIDDER is familiar with and is satisfied as to all federal, state, and local Laws and 

Regulations possibly affecting cost, progress, performance and furnishing of the 

Work.  

 

e. BIDDER has carefully studied all reports of explorations and tests of subsurface 
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conditions at or contiguous to the site and all drawings of physical conditions in or 

relating to existing surface or subsurface structure at or contiguous to the site 

(except underground Facilities) have been identified in the Supplementary 

Conditions.  BIDDER acknowledges such reports and drawings are not Contract 

Documents and may not be complete for BIDDER’s purposes.  BIDDER 

acknowledges OWNER and Engineer do not assume responsibility for the 

accuracy or completeness of information and data shown or indicated in the 

Bidding Documents with respect to Underground Facilities at or contiguous to the 

site.  BIDDER has obtained and carefully studied (or assumes responsibility for 

having done so) all such additional or supplementary examinations, 

investigations, explorations, tests, studies and data concerning conditions 

(surface, subsurface and Underground Facilities) at or contiguous to the site or 

otherwise which may affect cost progress, performance or furnishing of the work 

or which relate to any aspect of the means, methods, techniques, sequences 

and procedures of construction to be employed by BIDDER and safety 

precautions and programs incident thereto.  BIDDER does not consider any 

additional examinations, investigations, explorations, tests, studies, or data are 

necessary for the determination of this Bid for performance and furnishing of the 

Work in accordance with the times, price and other terms and conditions of the 

Bidding Documents. 

 

f. BIDDER is aware of the general nature of Work to be performed by Owner and 

others at the site relating to Work for which this Bid is submitted as indicated in the 

Bidding Documents. 

 

g. BIDDER has correlated the information known to BIDDER, information and 

observations obtained from visits to the site, reports and drawings identified in the 

Bidding Documents and all additional examinations, investigations, explorations, 

tests, studies, and data with the Bidding Documents. 

 

h. BIDDER has given ENGINEER written notice of all conflicts, errors, ambiguities, or 

discrepancies BIDDER has discovered in the Bidding Documents and the written 

resolution thereof by ENGINEER is acceptable to BIDDER.  The Bidding Documents 

are generally sufficient to indicate and convey understanding of all terms and 

conditions for performing and furnishing the Work for which this Bid is submitted. 

 

i. This bid is genuine and not made in the interest of or on behalf of any undisclosed 

person, firm or corporation and is not submitted in conformity with any 

agreement or rules of any group, association, organization or corporation; BIDDER 

has not directly or indirectly induced or solicited any other Bidder to submit a false 

or sham Bid; BIDDER has not solicited or induced any person, firm or corporation 

to refrain from bidding; and BIDDER has not sought by collusion to obtain for itself 

any advantage over any other Bidder or over OWNER. 

 

4. BIDDER will complete the Work in accordance with the Contract Documents for the 

following price(s): 
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BID PROPOSAL 

ITEM DESCRIPTION QUANTITY UNITS UNIT PRICE TOTAL 

1 Mobilization 1 LS       

2 Demolition of Existing Sign 1 LS       

3 Silt Fence 240 LF     

4 Site Clearing 0.60 AC     

5 

Site Grading Proposed 

Sign (including 

compaction and 

stabilization) 

1 LS       

6 
Construct Monument Sign, 

complete 
1 LS       

7 
Landscape Wall around 

Monument Sign 
1 LS       

8 
Construct Tenant Sign, 

complete 
1 LS       

9 

Electrical work and 

materials to provide 

meter, panels, etc. for 

irrigation and lighting 

needs 

1 LS       

10 
Sarah’s Favorite Crepe 

Myrtle 
2 EA   

11 
Teddy Bear Southern 

Magnolia 
7 EA   

12 Big Blue Liriope 56 EA   

13 Dwarf Pennisetum 54 EA   

14 Creeping Rosemary 46 EA   

15 Seasonal Color 247 EA   

16 Sod – Match Existing ±20,000 SF   

  BASE BID TOTAL:         

 

TOTAL BASE BID FOR ALL ESTIMATED PRICES  __________________________________________________             

        (Use words) 

 

__________________________________________________________________   ($__________________) 

            (Figures) 
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BID ALTERNATE #1 – SIRENS MEDIAN AND AT THE INTERSECTION CORNERS 

ITEM DESCRIPTION QUANTITY UNITS UNIT PRICE TOTAL 

1 

Fully remove existing sod 

for plant installation and 

two existing crape myrtle 

1 LS   

2 
Install landscape fabric in 

new bed for weed control 
1 LS   

3 

Repair existing irrigation 

along curb and add drip 

irrigation for new bed 

1 LS   

4 
Install long leaf pine straw 

in newly planted beds. 
1 LS   

3 

Install sod around bed 

and disturbed areas. (2 to 

3 pallets) 

2 to 3 Pallets   

4 
Sabal palms installed in 

island bed. (10-12') 
3 EA   

5 

Sabal palms installed on 

entrance corner bed. (10-

12') 

3 EA   

6 
Miscanthus grasses 

installed 
12 EA   

7 
Limelight Hydrangea 

installed 
7 EA   

8 Breeze Grass installed 11 EA   

9 Drift roses installed 9 EA   

  BID ALTERNATE #1 TOTAL:         

 

TOTAL BID ALTERNATE #1 FOR ALL ESTIMATED PRICES  __________________________________________             

                      (Use words) 

 

 

__________________________________________________________________   ($__________________) 

            (Figures) 

 

 

Unit Prices have been computed in accordance with paragraph 11.03.C of the General 

Conditions. 

 

BIDDER acknowledges estimated quantities are not guaranteed and are solely for the purpose 

of comparison of Bids, and final payment for all Unit Price Bid items will be based on actual 

quantities determined as provided, determined as provided in the Contract Documents. 
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5.  Bid will be awarded based on the Base Bid Amount. 

6.  BIDDER agrees the Work will be substantially complete and complete and ready for final 

payment in accordance with paragraph 14.07 of the General Conditions within 30 

calendar days after the date when the Contract Times commence to run.   

 

6. The following documents are attached to and made a condition of this Bid: 

 

a. Required Bid Security in the form of 5 percent of the Bid Total Price. 

 

7. The undersigned further agrees in case of failure on his/her part to execute the said 

contract and the Bond within 15 consecutive calendar days after written notice being 

given of the award of the contract, the check or bid bond accompanying this bid, and 

the monies payable thereon shall be paid into the funds of the Owner as liquidated 

damages for such failure, otherwise, the check or bid bond accompanying this proposal 

shall be returned to the undersigned. 

 

8. Communications concerning this Bid shall be addressed to: 

 

Thomas & Hutton 

1501 Main Street, Suite 760 

Columbia, SC 29201 

 

             Attn:  Ross Oakley, P.E. 

              Oakley.r@tandh.com 

 

9. Terms used in this Bid which are defined in the General Conditions or Instructions will have 

the meanings indicated in the General Conditions of Instructions.        

 

 

SUBMITTED on      , 20___. 

 

 

 

                                                      

CONTRACTOR'S NAME 

 

ADDRESS: 

 

      

 

      

 

BY:        

                                                                                                                   

  

         

 

 

State Utility Contractor License No.          SC 
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DOCUMENT 00411 

 

 BID BOND 

 
 

 

BIDDER (Name and Address): 

 

        

        

        

SURETY (Name and Address of Principal Place of Business): 

 

        

        

        

OWNER (Name and Address): 

 

        

        

        

BID 

 

BID DUE DATE: _____________________________________________________________________________________________  

 

PROJECT (Brief Description Including Location): 

Monument Signage at the I-26 Industrial Park        

 

BOND 

 

BOND NUMBER: __________________________________ DATE: ________________________________________________ 

(Not later than Bid Due Date) 

PENAL SUM: ______________________________________________________________________________________________ 

(5% of Bid Sum) 

 

IN WITNESS WHEREOF, Surety and Bidder, intending to be legally bound hereby, subject to the terms printed on 

the reverse side hereof, do each cause this Bid Bond to be duly executed on its behalf by its authorized officer, 

agent, or representative. 

 

BIDDER       SURETY  

 

________________________________ (Seal)  _________________________________ (Seal) 

Bidder's Name and Corporate Seal    Surety's Name and Corporate Seal 

 

By: _________________________________  By: _______________________________ 

     Signature and Title           Signature and Title 

                 (Attach Power of Attorney) 

 

Attest: ______________________________   Attest:_____________________________ 

Signature and Title               Signature and Title 

 
Note: (1) Above addresses are to be used for giving required notice. 

(2) Any singular reference to Bidder, Surety, Owner, or other party shall be considered plural where applicable. 
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1. Bidder and Surety, jointly and severally, bind 

themselves, their heirs, executors, administrators, 

successors and assigns to pay to Owner upon 

default of Bidder the penal sum set forth on the 

face of this Bond.    

 

2. Default of Bidder shall occur upon the failure of 

Bidder to deliver within the time required by the 

Bidding Documents the executed Agreement 

required by the Bidding Documents and any 

performance and payment bonds required by 

the Bidding Documents and Contract 

Documents.   

 

3. This obligation shall be null and void if:  

 

3.1 Owner accepts Bidder's bid and Bidder 

delivers within the time required by the 

Bidding Documents (or any extension thereof 

agreed to in writing by Owner) the executed 

Agreement required by the Bidding 

Documents and any performance and 

payment bonds required by the Bidding 

Documents and Contract Document, or 

 

3.2  All bids are rejected by Owner, or 

 

3.3 Owner fails to issue a notice of award to 

Bidder within the time specified in the Bidding 

Documents (or any extension thereof agreed 

to in writing by bidder and, if applicable, 

consented to by Surety when required by 

paragraph 5 hereof.) 

   

4. Payment under this Bond will be due and 

payable upon default of Bidder and within 30 

calendar days after receipt by Bidder and Surety 

of written notice of default from Owner, which 

notice will be given with reasonable promptness, 

identifying this Bond and the Project and 

including a statement of the amount due. 

 

5. Surety waives notice of and any and all defenses 

based on arising out of any time extension to 

issue notice of award agreed to in writing by 

Owner and Bidder, provided that the time for 

issuing notice of award including extensions shall 

not in the aggregate exceed 120 days from Bid 

Due Date without Surety's written consent. 

 

6. No suit or action shall be commenced under this 

Bond prior to 30 calendar days after the notice 

of default required in paragraph 4 above is 

received by Bidder and Surety, and in no case 

later than one year after Bid Due Date. 

 

7. Any suit or action under this Bond shall be 

commenced only in a court of competent 

jurisdiction located in the state in which the 

Project is located. 

 

8. Notice required hereunder shall be in writing and 

sent to Bidder and Surety at their respective 

addresses shown on the face of this Bond.  Such 

notices may be sent by personal delivery, 

commercial courier or by United States 

Registered or Certified Mail, return receipt 

requested, postage pre-paid, and shall be 

deemed to be effective upon receipt by the 

party concerned. 

 

9. Surety shall cause to be attached to this Bond a 

current and effective Power of Attorney 

evidencing the authority of the officer, agent or 

representative who executed this Bond on 

behalf of Surety to execute, seal and deliver 

such Bond and bind the Surety thereby. 

 

10. This Bond is intended to conform to all 

applicable statutory requirements.  Any 

applicable requirement of any applicable 

statute that has been omitted from this Bond 

shall be deemed to be included herein as if set 

forth at length.  If any provision of the Bond 

conflicts with any applicable provision of any 

applicable statute, then the provision of said 

statute shall govern and the remainder of this 

Bond that is not in conflict therewith shall 

continue in full force and effect. 

 

11. The term "bid" as used herein includes a bid, 

offer or proposal as applicable.  
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DOCUMENT 00506 

 

 STANDARD FORM OF AGREEMENT 

 BETWEEN OWNER AND CONTRACTOR 
  

 

THIS AGREEMENT is dated as of the            day of                                    in the year 20     by and 

between Calhoun County (hereinafter called OWNER) and                                                                 

                                                          (hereinafter called CONTRACTOR).  

 

OWNER and CONTRACTOR, in consideration of the mutual covenants hereinafter set forth, 

agree as follows: 

 

ARTICLE 1  WORK 

 

CONTRACTOR shall complete all Work as specified or indicated in the Contract Documents.  The 

Work is generally described as follows: 

 

Demolition and clearing, construction of new monument signs and fencing to include lighting, 

landscaping, and irrigation at the Sage Mill Industrial Park Entrance. 

 

The Project for which the Work under the Contract Documents may be the whole or only a part 

is generally described as follows:  

 

Monument Signage at the I-26 Industrial Park 

 

ARTICLE 2  ENGINEER 

 

The Project has been designed by Thomas & Hutton Engineering Co. who is hereinafter called 

ENGINEER and who is to act as OWNER's representative, assume all duties and responsibilities 

and have the rights and authority assigned to ENGINEER in the Contract Documents in 

connection with the completion of the Work in accordance with the Contract Documents. 

 

ARTICLE 3  CONTRACT TIMES 

 

All time limits for Substantial Completion and completion and readiness for final payment as 

stated in the Contract Documents are of essence to the Contract. 

 

3.1 The Work will be completed and ready for final payment within 30 days after the 

date when the Contract Times commence to run as provided in paragraph 2.03 

and paragraph 14.07 of the General Conditions.  Included in the contract times 

are 2 days for rain delay.  Time delays due to rain in excess of the above days 

shall be reported by the Contractor to the Engineer in writing, within 30 days of 

each event. 

 

3.2  Liquidated Damages. OWNER and CONTRACTOR recognize that time is of the 

essence of this Agreement and that OWNER will suffer financial loss if the Work is 

not completed within the times specified in paragraph 3.1 above, plus any 

extensions thereof allowed in accordance with Article 12 of the General 

Conditions. The parties also recognize the delays, expense and difficulties 

involved in proving the actual loss suffered by OWNER if the Work is not 

substantially complete on time. Accordingly, instead of requiring any such proof, 
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OWNER and CONTRACTOR agree that as liquidated damages for delay (but not 

as a penalty) CONTRACTOR shall pay One Hundred Dollars ($100.00) for each day 

that expires after the time specified in paragraph 3.1 for Substantial Completion 

until the Work is substantially complete. After Substantial completion, if 

CONTRACTOR shall neglect, refuse or fail to complete the remaining Work within 

the time specified in paragraph 3.1 for completion and readiness for final 

payment or any proper extension thereof granted by OWNER, CONTRACTOR, shall 

pay OWNER One Hundred Dollars ($100.00) for each day that expires after the 

time specified in paragraph 3.1 for completion and readiness for final payment.  

 

ARTICLE 4   CONTRACT PRICE 

 

4.1  UNIT PRICE WORK 

 

OWNER shall pay CONTRACTOR for completion of the Work in accordance with 

the Contract Documents an amount in current funds of the amounts determined 

for all Unit Price Work, an amount equal to the sum of the established unit price 

for each separately identified item of Unit Price Work times the estimated quantity 

of item as indicated in the CONTRACTOR'S UNIT PRICE BID (attached hereto as an 

exhibit), said amount being: 

 

                                                                                          (dollars), $                 

                       (use words)            (figures) 

 

 

As provided in paragraph 11.03 of the General Conditions estimated quantities are not 

guaranteed, and determinations of actual quantities and classification are to be made 

by ENGINEER as provided in paragraph 9.07 of the General Conditions.  Unit prices have 

been computed as provided in paragraph 11.03C of the General Conditions. 

 

ARTICLE 5 PAYMENT PROCEDURES 

 

CONTRACTOR shall submit Applications for Payment in accordance with Article 14 of the General 

Conditions.  Applications for Payment will be processed by ENGINEER as provided in the General 

Conditions. 

 

5.1 Progress Payments; Retainage.  OWNER shall make progress payments on account 

of the Contract Price on the basis of CONTRACTOR's Applications for Payment as 

recommended by ENGINEER, on or about the 25th day of each month during 

performance of the Work as provided in paragraphs 5.1.1., 5.1.1.2. and 5.2. below. 

 All such payments will be measured by the schedule of values established in 

paragraph 2.07 of the General Conditions (and in the case of Unit Price Work 

based on the number of units completed) as provided in the General 

Requirements. 

 

5.1.1 For Cost of Work:  Progress payments on account of the Cost of the Work 

will be made: 

 

5.1.1.1 Prior to Substantial Completion, progress payments will be made in 

an amount equal to the percentage indicated below, but, in each 

case, less the aggregate of payments previously made and less 

such amounts as ENGINEER shall determine, or OWNER may 
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withhold, in accordance with paragraph 14.02 of the General 

Conditions. 

 

90% of the Work completed (with the balance being retainage).  If 

Work has been 50% completed as determined by ENGINEER, and if 

the character and progress of the Work have been satisfactory to 

OWNER and ENGINEER, OWNER, on recommendation of ENGINEER, 

may determine as long as the character and progress of the Work 

remain satisfactory to them, there will be no additional retainage 

on account of Work completed, in which case the remaining 

progress payments prior to Substantial Completion will be in an 

amount equal to 100% of the Work completed. 

 

90% of Cost of the Work (with the balance being retainage) 

applicable to materials and equipment not incorporated in the 

Work (but delivered, suitably stored and accompanied by 

documentation satisfactory to OWNER as provided in paragraph 

14.02.A.1 of the General Conditions). 

 

5.1.1.2 Upon Substantial Completion, in an amount sufficient to increase 

the total payments to CONTRACTOR to 95% of the Cost of the 

Work, (with the balance being retainage), less such amounts as 

ENGINEER shall determine, or OWNER may withhold, in accordance 

with paragraph 14.02 of the General Conditions.  

 

5.2 Final Payment.  Upon final completion and acceptance of the Work in 

accordance with paragraph 14.07 of the General Conditions, OWNER shall pay 

the remainder of the Contract Price as recommended by ENGINEER as provided 

in said paragraph 14.07. 

 

ARTICLE 6   INTEREST 

 

All moneys not paid within thirty (30) days of the due date as provided in Article 14 of the General 

Conditions, shall bear interest at the rate of 6 percent annually or the minimum required by law at 

the place of the Project, whichever is greater. 

 

ARTICLE 7   CONTRACTOR'S REPRESENTATIONS 

 

In order to induce OWNER to enter into this Agreement CONTRACTOR makes the following 

representations: 

 

7.1 CONTRACTOR has examined and carefully studied the Contract Documents 

(including the Addenda indicated in Article 8 hereinafter) and the other related 

data identified in the Bidding Documents. 

 

7.2 CONTRACTOR has visited the site and become familiar with and is satisfied as to 

the general, local and site conditions possibly affecting cost, progress, 

performance or furnishing of the Work. 

 

7.3 CONTRACTOR is familiar with and is satisfied as to all federal, state, and local Laws 

and Regulations possibly affecting cost, progress, performance and furnishing of 

the Work. 
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7.4 CONTRACTOR has carefully studied all reports of explorations and tests of 

subsurface conditions at or contiguous to the Site and all drawings of physical 

conditions in or relating to existing surface or subsurface structures at or contiguous 

to the Site (except Underground Facilities) which have been identified in the 

Supplementary Conditions as provided in the General Conditions.  CONTRACTOR 

acknowledges such reports and drawings are not Contract Documents and may 

not be complete for CONTRACTOR's purposes.  CONTRACTOR acknowledges 

OWNER and ENGINEER do not assume responsibility for the accuracy or 

completeness of information and data shown or indicated in the Contract 

Documents with respect to Underground Facilities at or contiguous to the site.  

CONTRACTOR has obtained and carefully studied (or assumes responsibility for 

having done so) all such additional supplementary examinations, investigations, 

explorations, tests, studies and data concerning conditions (surface, subsurface 

and Underground Facilities) at or contiguous to the site or otherwise which may 

affect cost, progress, performance or furnishing of the construction to be 

employed by CONTRACTOR and safety precautions and programs incident 

thereto.  CONTRACTOR does not consider any additional examinations, 

investigations, explorations, tests, studies or data are necessary for the 

performance and furnishing of the Work at the Contract Price, within the Contract 

Times and in accordance with the other terms and conditions of the Contract 

Documents. 

 

7.5 CONTRACTOR is aware of the general nature of work to be performed by OWNER 

and others at the site relating to the Work as indicated in the Contract 

Documents. 

 

7.6 CONTRACTOR has correlated the information known to CONTRACTOR, information 

and observations obtained from visits to the site, reports and drawings identified in 

the Contract Documents and all additional examinations, investigations, 

explorations, tests, studies and data with the Contract Documents. 

 

7.7 CONTRACTOR has given ENGINEER written notice of all conflicts, errors, ambiguities 

or discrepancies CONTRACTOR has discovered in the Contract Documents and 

the written resolution thereof by ENGINEER is acceptable to CONTRACTOR, and 

the Contract Documents are generally sufficient to indicate and convey 

understanding of all terms and conditions for performance and furnishing of the 

Work. 

 

ARTICLE 8   CONTRACT DOCUMENTS 

 

The Contract Documents which comprise the entire agreement between OWNER and 

CONTRACTOR concerning the Work consist of the following: 

 

8.1  Invitation to Bid  

 

8.2  Instructions to Bidders  

 

8.3  Bid Form  

 

8.4  Bid Bond  
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8.5  Standard Form of Agreement Between Owner and Contractor   

 

8.6  Performance Bond  

 

8.7  Payment Bond  

 

8.8  Notice of Award  

 

8.9  Notice to Proceed  

 

8.10  Standard General Conditions  

 

8.11  Special Conditions   

 

8.12  Summary of Work  

 

8.13  Measurement and Payment  

 

8.14 Bidders Qualifications 

 

8.15  Submittals 

 

8.16 Quality Control 

 

8.17 Contract Closeout 

 

8.15  Bonds  

 

 8.16 Technical Specifications consisting of 5 sections, as listed in the Table of Contents. 

 

8.17 Drawings consisting of sheets Cover through LH3.2 with each sheet bearing the 

following general title: 

 

Sheet Description 

C0.1 COVER SHEET 

EX1.1 EXISTING CONDITIONS  

C1.0 SITE AND GRADING PLAN 

EC0.1 EROSION CONTROL NOTES & DETAILS 

EC1.1 EROSION CONTROL PLAN 

L1.1 LANDSCAPE PLAN 

L1.2 LANDSCAPE PLAN 

L2.2 PLANTING DETAILS & GENERAL NOTES 

L2.3 LANDSCAPE SPECIFICATIONS 

L2.4 GRASSING SPECIFICATIONS 

L3.1 SIGN DETAILS 

L3.2 SIGN DETAILS 

 

 8.18  Addenda numbers         to        , inclusive. 

 

  Exhibits to this Agreement: 
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a. CONTRACTOR's Bid marked 00313 – Bid Form 

 

b. Documentation submitted by CONTRACTOR prior to Notice of Award 

 

c. Any modification, including Change Orders, duly delivered after 

execution of Agreement 

 

There are no Contract Documents other than those listed above in this Article 8.  The Contract 

Documents may only be amended, modified or supplemented as provided in paragraph 3.04 of 

the General Conditions. 

 

ARTICLE 9  MISCELLANEOUS 

 

9.1 Terms used in this Agreement which are defined in Article 1 of the General 

Conditions will have the meanings indicated in the General Conditions. 

 

9.2 No assignment by a party hereto of any rights under or interests in the Contract 

Documents will be binding on another party hereto without the written consent of 

the party sought to be bound; and, specifically but without limitation, moneys 

becoming due and moneys due, may not be assigned without such consent 

(except to the extent the effect of this restriction may be limited by law), and 

unless specifically stated to the contrary in any written consent to an assignment, 

no assignment will release or discharge the assignor from any duty or responsibility 

under the Contract Documents. 

 

9.3 OWNER and CONTRACTOR each binds itself, its partners, successors, assigns and 

legal representatives to the other party hereto, its partners, successors, assigns and 

legal representatives in respect to all covenants, agreements and obligations 

contained in the Contract Documents. 

 

9.4 Any provision or part of the Contract Documents held to be void or unenforceable 

under any Law or Regulation shall be deemed stricken, and all remaining 

provisions shall continue to be valid and binding upon OWNER and CONTRACTOR, 

who agree the Contract Documents shall be reformed to replace such stricken 

provision or part thereof with a valid and enforceable provision coming as close as 

possible to expressing the intention of the stricken provision. 

 

ARTICLE 10  OTHER PROVISIONS 

 

IN WITNESS WHEREOF, OWNER and CONTRACTOR have signed this Agreement in five  

counterparts.  Two counterparts each have been delivered to OWNER and CONTRACTOR and 

one counterpart to ENGINEER.  All portions of the Contract Documents have been signed, 

initialed or identified by Owner and Contractor or identified by ENGINEER on their behalf. 
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This Agreement will be effective on                                      , 20       (which is the Effective Date of 

the Agreement). 

 

 

 

 

OWNER   Calhoun County                              CONTRACTOR      

                                                   

 

BY (typed)                                                          BY (typed)       

                                                          

 

BY                                                                    __ BY        

                                                                      

 

ATTEST                                                            ___ ATTEST       

                                                                    

 

 

 

Address for giving notices Address for giving notices 

 

102 Courthouse Drive                   __                       

Suite 108            __________________         

St. Matthews, SC 29135                                          

                                                             

 

 License No.     

  

 Agent for service of process:    

         

                                                                             

 

 

CORPORATE SEAL CORPORATE SEAL 
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DOCUMENT 00611  

 

 PERFORMANCE BOND 
  

 

KNOW ALL MEN BY THESE PRESENTS,                                                       ,  

       (Name & Address of Contractor) 

 

hereinafter called “Principal” and                                                         ,  

                       (Name & Address of Surety) 

 

                                                                       of                     

                                                               

 

State of South Carolina, hereinafter called the “Surety” are held and  firmly bound unto 

 

Aiken & Edgefield Economic Development Partnership hereinafter called the “Owner” in the  

 

penal sum of        ________________________________________     

                                                                  

 

                                                                                             Dollars ($                                       )  

                  (Contract Sum) 

 

lawful money of the United States of America, to be paid to OWNER, for the payment whereof 

well and truly to be made we do bind ourselves, our respective executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, the above bounden Principal has entered into a certain contract with the 

Owner dated the                      day of                                              , 20         for the construction of: 

                                                                                                                                                             

 

Monument Signage at the I-26 Industrial Park 

 

which said contract is incorporated hereby by reference and made a part hereof and is 

hereinafter referred to as the Construction Contract. 

 

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such, if the Principal shall 

promptly and faithfully perform and comply with the terms and conditions of said contract; and 

shall indemnify and save harmless the Owner against and from all costs, expenses, damages, 

injury or loss to which said Owner may be subjected by reason of any wrongdoing, including 

patent infringement, misconduct, want of care or skill, default, or failure of performance on the 

part of said Principal, its agents, subcontractors or employees, in the execution or performance 

of said Construction Contract, then this obligation shall be null and void; otherwise it shall remain 

in full force and effect. 

 

1. The Contractor and the Surety, jointly and severally, bind themselves, their heirs, 

executors, administrators, successors and assigns to the Owner for the 

performance of the Construction Contract, which is incorporated herein by 

reference. 
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2. If the Contractor performs the Construction Contract, the Surety and the 

Contractor shall have no obligation under this Bond, except to participate in 

conferences as provided in Subparagraph 3.1. 

 

3. If there is no Owner Default, the Surety’s obligations under this Bond shall arise 

after: 

 

3.1  The Owner has notified the Contractor and the Surety at its address 

described in Paragraph 10 below, the Owner is considering declaring a 

Contractor Default and has requested and attempted to arrange a 

conference with the Contractor and the Surety to be held not later than 

fifteen days after receipt of such notice to discuss methods of performing 

the Construction Contract.  If the Owner, the Contractor and the Surety 

agree, the Contractor shall be allowed a reasonable time to perform the 

Construction Contract, but such an agreement shall not waive the 

Owner’s right, if any, subsequently to declare a Contractor Default; and  

 

3.2  The Owner has declared a Contractor Default and formally terminated 

the Contractor’s right to complete the contract.  Such Contractor Default 

shall not be declared earlier than twenty days after the Contractor and 

the Surety have received notice as provided in Subparagraph 3.1; and 

 

3.3  The Owner has agreed to pay the Balance of the Contract Price to the 

Surety in accordance with the terms of the Construction Contract or to a 

Contractor selected to perform the Construction Contract in accordance 

with the terms of the contract with the Owner. 

 

4.  When the Owner has satisfied the conditions of Paragraph 3, the Surety shall 

promptly and at the Surety’s expense, take one of the following actions: 

 

4.1  Arrange for the Contractor, with consent of the Owner, to perform and 

complete the Construction Contract; or 

 

4.2  Undertake to perform and complete the Construction Contract itself, 

through its agents or through independent Contractors; or  

 

4.3  Obtain bids or negotiated proposals from qualified Contractors 

acceptable to the Owner in a contract for performance and completion 

of the Construction Contract, arrange for a contract to be prepared for 

execution by the Owner and the Contractor selected with the Owner’s 

concurrence, to be secured with performance and payment bonds 

executed by a qualified surety equivalent to the bonds issued on the 

Construction Contract, and pay to the Owner the amount of damages as 

described in Paragraph 6 in excess of the Balance of the Contract Price 

incurred by the Owner resulting from the Contractor’s default; or 

 

4.4  Waive its right to perform and complete, arrange for completion, or 

obtain a new Contractor and with reasonable promptness under the 

circumstances: 
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4.4.1 After investigation, determine the amount for which it may be 

liable to the Owner and, as soon as practicable after the amount 

is determined, tender payment therefor to the Owner; or 

 

4.4.2 Deny liability in whole or in part and notify the Owner citing 

reasons therefor. 

 

5.  If the Surety does not proceed as provided in paragraph 4 with reasonable 

promptness, the Surety shall be deemed to be in default on this Bond fifteen days 

after receipt of an additional written notice from the Owner to the Surety 

demanding that the Surety perform its obligations under this Bond, and the 

Owner shall be entitled to enforce any remedy available to the Owner.  If the 

Surety proceeds as provided in Subparagraph 4.4, and the Owner refuses the 

payment tendered or the Surety has denied liability, in whole or in part, without 

further notice the Owner shall be entitled to enforce any remedy available to the 

Owner. 

 

6.  After the Owner has terminated the Contractor’s right to complete the 

Construction Contract, and if the Surety elects to act under Subparagraph 4.1, 

4.2, or 4.3 above, then the responsibilities of the Surety to the Owner shall not be 

greater than those of the Contractor under the Construction Contract.  To the 

limit of the amount of this Bond, but subject to commitment by the Owner of the 

Balance of the Contract Price to mitigation of costs and damages on the 

Construction Contract, the Surety is obligated without duplication for: 

 

6.1  The responsibilities of the Contractor for correction of defective work and 

completion of the Construction Contract: 

 

6.2  Additional legal, design professional and delay costs resulting from the 

Contractor’s Default, and resulting from the actions or failure to act of the 

Surety under Paragraph 4; and  

 

6.3  Liquidated damages, or if no liquidated damages are specified in the 

Construction Contract, actual damages caused by delayed 

performance or non-performance of the Contractor. 

 

7.  The Surety shall not be liable to the Owner or others for obligations of the 

Contractor unrelated to the Contract, and the Balance of the Contract Price 

shall not be reduced or set off on account of any such unrelated obligations.  No 

right of action shall accrue on this Bond to any person or entity other than the 

Owner or its heirs, executors, administrators, or successors. 

 

8.  The Surety hereby waives notice of any changes, including changes of time, to 

the Construction Contract or to related subcontracts, purchase orders and other 

obligations. 

 

9.  Any proceeding, legal or equitable, under this Bond may be instituted in any 

court of competent jurisdiction in the location in which the work or part of the 

work is located and shall be instituted within two years after Contractor Default or 

within two years after the Contractor ceased working or within two years after the 

Surety refuses or fails to perform its obligations under this Bond, whichever occurs 

first.  If the provisions of this Paragraph are void or prohibited by law, the minimum 
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period of limitation available to sureties as a defense in the jurisdiction of the suit 

shall be applicable. 

 

10.  Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to 

the address shown on the signature page. 

 

11.  When this Bond has been furnished to comply with a statutory or other legal 

requirement in the location where the construction was to be performed, any 

provision in this Bond conflicting with said statutory or legal requirement shall be 

deemed deleted herefrom and provisions conforming to such statutory or other 

legal requirement shall be deemed incorporated herein.  The intent is this Bond 

shall be construed as a statutory bond and not as a common law bond. 

 

12.  DEFINITIONS: 

 

12.1  Balance of the Contract Price:  The total amount payable by the Owner 

to the Contractor under the Construction Contract after all proper 

adjustments have been made, including allowance to the Contractor of 

any amounts received or to be received by the Owner in settlement of 

insurance or other claims for damages to which the Contractor is entitled, 

reduced by all valid and proper payments made to or on behalf of the 

Contractor under the Construction Contract. 

 

12.2  Construction Contract:  The agreement between the Owner and the 

Contractor identified on the signature page, including all Contract 

Documents and changes thereto; 

 

12.3  Contractor Default:  Failure of the Contractor, which has neither been 

remedied nor waived, to perform or otherwise to comply with the terms of 

the Construction Contract. 

 

12.4  Owner Default:  Failure of the Owner, which has neither been remedied 

nor waived, to pay the Contractor as required by the Construction 

Contract or to perform and complete or comply with the other terms 

thereof. 
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 IN WITNESS WHEREOF, this instrument is executed in six counterparts, each one of which 

shall be deemed an original, on this the ______ day of _____________________, 20___. 

 

 

CONTRACTOR AS PRINCIPAL: 

 

 

         

 Principal 

 

                 

(Principal) Secretary 

 

  By:              

   (Signature & Title) 

(SEAL)    

                

   Address 

 

                

 

                                                                  

Witness as to Principal 

 

                                                                  

Address 

 

                                                                  

 

 

SURETY: 

 

                     

                                                             

Surety (Company) 

 

                 

(Surety) Secretary 

 

  By:              

   Attorney-in-Fact 

(SEAL)  

 

                                                                  

Witness as to Surety 

 

                                                                  

Address 
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Notes: 

 

1. Date of Bond must not be prior to date of Contract.  If Contractor is a Partnership, all 

partners should execute bond. 

 

2. Bond must be countersigned by a South Carolina resident agent. 

 

3. Surety companies executing bonds must appear on the Treasury Department’s most 

current list (Circular 570 as amended) and be authorized to transact business in the state 

where the project is located. 
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DOCUMENT 00621  

 

 PAYMENT BOND 
  

 

 

KNOW ALL MEN BY THESE PRESENTS,                                                       ,  

       (Name & Address of Contractor) 

 

hereinafter called “Principal” and                                                         ,  

                       (Name & Address of Surety) 

 

                                                                       of                     

                                                               

 

State of South Carolina, hereinafter called the “Surety” are held and  firmly bound unto 

 

Aiken & Edgefield Economic Development Partnership hereinafter called the “Owner” in the  

 

penal sum of        ________________________________________     

                                                                  

 

                                                                                             Dollars ($                                       )  

                  (Contract Sum) 

 

lawful money of the United States of America, to be paid to OWNER, for the payment whereof 

well and truly to be made we do bind ourselves, our respective executors, administrators, 

successors and assigns, jointly and severally, firmly by these presents. 

 

WHEREAS, the above bounden Principal has entered into a certain contract with the 

Owner dated the                      day of                                              , 20         for the construction of: 

 

     

Monument Signage at the I-26 Industrial Park 

 

 

which said contract is incorporated hereby by reference and made a part hereof and is 

hereinafter referred to as the Construction Contract. 

 

NOW THEREFORE, THE CONDITION OF THIS OBLIGATION is such, if the Principal shall 

promptly make payment to all claimants as hereinafter defined, for all labor and materials 

supplied in the prosecution of the work provided for in said Construction Contract, then this 

obligation shall be void; otherwise it shall remain in full force and effect, subject, however, to the 

following conditions: 

 

1. The Contractor and the Surety, jointly and severally, bind themselves, their heirs, 

executors, administrators, successors and assigns to the Owner for the 

performance of the Construction Contract, which is incorporated herein by 

reference. 

 

2. With respect to the Owner, this obligation shall be null and void if the Contractor: 
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2.1  Promptly makes payment, directly or indirectly, for all sums due Claimants; 

and 

 

2.2  Defends, indemnifies and holds harmless the Owner from claims, 

demands, liens or suits by any person or entity whose claim, demand, lien 

or suit is for payment for labor, materials or equipment furnished for use in 

the performance of the Construction Contract, provided the Owner has 

promptly notified the Contractor and the Surety (at the address described 

in Paragraph 12) of any claims, demands, liens or suits and tendered 

defense of such claims, demands, liens or suits to the Contractor and the 

Surety, and provided there is no Owner Default. 

 

3.  With respect to Claimants, this obligation shall be null and void if the Contractor 

promptly makes payment, directly or indirectly, for all sums due. 

 

4.  The Surety shall have no obligation to Claimants under this Bond until: 

 

4.1  Claimants who are employed by or have a direct contract with the 

Contractor have given notice to the Surety (at the address described in 

Paragraph 12) and sent a copy, or notice thereof, to the Owner, stating a 

claim is being made under this Bond and, with substantial accuracy, the 

amount of claim. 

 

4.2  Claimants who do not have a direct contract with the Contractor: 

 

4.2.1 Have furnished written notice to the Contractor and sent a copy, 

or notice thereof, to the Owner, within 90 days after having last 

performed labor or last furnished materials or equipment included 

in the claim stating, with substantial accuracy, the amount of the 

claim and the name of the party to whom the materials were 

furnished or supplied or for whom the labor was performed; and  

 

4.2.2 Have either received a rejection in whole or in part from the 

Contractor, or not received within 30 days of furnishing the above 

notice, any communication from the Contractor by which the 

Contractor has indicated the claim will be paid directly or 

indirectly; and 

 

4.2.3 Not having been paid within 30 days, have sent a written notice to 

the Surety (at the address described in Paragraph 12) and sent a 

copy, or notice thereof, to the Owner, stating a claim is being 

made under this Bond and enclosing a copy of the previous 

written notice furnished to the Contractor. 

 

5.  Compliance shall be considered sufficient if a notice required by paragraph 4 is 

given by the Owner to the Contractor or to the Surety. 

 

6.  When the Claimant has satisfied the conditions of Paragraph 4, the Surety shall 

promptly and at the Surety’s expense take the following actions: 
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6.1  Send an answer to the Claimant, with a copy to the Owner, within 45 days 

after receipt of the claim stating the amounts undisputed and basis for 

challenging any amounts disputed. 

 

6.2  Pay or arrange for payment of any undisputed amounts. 

 

7.  The Surety’s total obligation shall not exceed the amount of this Bond, and the 

amount of this Bond shall be credited for any payments made in good faith by 

the Surety. 

 

8.  Amounts owed by the Owner to the Contractor under the Construction Contract 

shall be used for the performance of the Construction Contract and to satisfy 

claims, if any, under any Construction Performance Bond.  By the Contractor 

furnishing and the Owner accepting this Bond, they agree all funds earned by the 

Contractor in the performance of the Construction Contract are dedicated to 

satisfy obligations of the Contractor and the Surety under this Bond, subject to the 

Owner’s priority to use the funds for the completion of the work. 

 

9.  The Surety shall not be liable to the Owner, Claimants or others for obligations of 

the Contractor unrelated to the Construction Contract.  The Owner shall not be 

liable for payment of any costs or expenses of any Claimant under this Bond, and 

shall have under this Bond no obligations to make payments to, give notices on 

behalf of, or otherwise have obligations to Claimants under this Bond. 

 

10.  The Surety hereby waives notice of any change, including changes of time, to 

the Construction Contract or to related subcontracts, purchase orders and other 

obligations. 

 

11.  No suit or action shall be commenced by a Claimant under this bond other than 

in a court of competent jurisdiction in the location in which the work or part of the 

work is located or after the expiration of one year from the date (1) on which the 

Claimant gave the notice required by Subparagraph 4.1 or Clause 4.2.3, or (2) on 

which the last labor or service was performed by anyone or the last materials or 

equipment were furnished by anyone under the Construction Contract, 

whichever of (1) or (2) first occurs.  If the provisions of this paragraph are void or 

prohibited by law, the minimum period of limitation available to Sureties as a 

defense in the jurisdiction of the suit shall be applicable. 

 

12.  Notice to the Surety, Owner or Contractor shall be mailed or delivered to the 

address shown on the signature page.  Actual receipt of notice by the Surety, 

Owner, or Contractor, however accomplished, shall be sufficient compliance as 

of the date received at the address shown on the signature page. 

 

13.  When this Bond has been furnished to comply with a statutory or other legal 

requirement in the location where the construction was to be performed, any 

provision in the Bond conflicting with said statutory or legal requirement shall be 

deemed deleted herefrom and provisions conforming to such statutory or other 

legal requirement shall be deemed incorporated herein.  The intent is this Bond 

shall be construed as a statutory bond and not as a common law bond. 
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14.  Upon request of any person or entity appearing to be a potential beneficiary of 

this Bond, the Contractor shall promptly furnish a copy of this Bond or shall permit 

a copy to be made. 

 

15.  DEFINITIONS: 

 

15.1  Claimant:  An individual or entity having a direct contract with the 

Contractor or with a Subcontractor of the Contractor to furnish labor, 

material, or equipment for use in the performance of the Contract.  The 

intent of this Bond shall be to include without limitation in the terms “labor, 

materials or equipment,” that part of water, gas, power, light, heat, oil, 

gasoline, telephone service or rental equipment used in the Construction 

Contract, architectural and engineering services required for 

performance of the work of the Contractor and the Contractor’s 

Subcontractors, and all other items for which a mechanic’s lien may be 

asserted in the jurisdiction where the labor, materials or equipment were 

furnished. 

 

15.2  Construction Contract:  The agreement between the Owner and the 

Contractor identified on the signature page, including all Contract 

Documents and changes thereto. 

 

15.3  Owner Default:  Failure of the Owner, which has neither been remedied 

nor waived, to pay the Contractor as required by the Construction 

Contract or to perform and complete or comply with the other terms 

thereof. 
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 IN WITNESS WHEREOF, this instrument is executed in six counterparts, each one of which 

shall be deemed an original, on this the ______ day of _____________________, 20___. 

 

CONTRACTOR AS PRINCIPAL: 

 

 

         

 Principal 

 

                 

(Principal) Secretary 

 

  By:              

   (Signature & Title) 

(SEAL)    

                

   Address 

 

                

 

                                                                  

Witness as to Principal 

 

                                                                  

Address 

 

                                                                  

 

 

SURETY: 

 

                     

                                                             

Surety (Company) 

 

                 

(Surety) Secretary 

 

  By:              

   Attorney-in-Fact 

(SEAL)  

 

                                                                  

Witness as to Surety 

 

                                                                  

Address 
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Notes: 

 

1. Date of Bond must not be prior to date of Contract.  If Contractor is a Partnership, all 

partners should execute bond. 

 

2. Bond must be countersigned by a South Carolina resident agent. 

 

3. Surety companies executing bonds must appear on the Treasury Department’s most 

current list (Circular 570 as amended) and be authorized to transact business in the state 

where the project is located. 

 

 



 00631-1 

  
J-28376.0000/KJB   

SECTION 00631 

 

NOTICE OF AWARD 
 

                                                                                                                                               

 

 

 

      Dated                                   

 

 

 

TO:                                                       

(Bidder) 

 

ADDRESS:                                                       

 

      

 

 

JOB NO.:   J-28376.0000                                       

 

 

PROJECT: Monument Signage at the    

I-26 Industrial Park     

 

 

CONTRACT  

FOR:   Furnishing all materials and equipment and performing all labor necessary to 

construct the I-26 Industrial Park Monument Signage as detailed in 

construction plans, and all incidental work required for a complete and 

functional installation.  The incidental work also includes complete demolition 

and disposal of all items/materials associated with existing elements shown 

on the plans. 

 

 

              

 

 

 

You are notified your Bid dated                                       , 20      , for the above Contract has been 

considered.  You are the apparent successful bidder and have been awarded a contract for: 

  

 

Monument Signage at the I-26 Industrial Park 

 

 

The Contract Price of your contract is                                                                   

        

                                                                                       Dollars ($                                   ). 
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           copies of each of the proposed Contract Documents (except drawings) accompany 

this Notice of Award. 

 

           sets of the Drawings will be delivered separately or otherwise made available to you 

immediately. 

 

 

You must comply with the following conditions precedent within 15 days of this Notice of 

Award, which is by                                                 , 20         . 

 

 

1. You must deliver to the OWNER            fully executed counterparts of the Agreement 

including all the Contract Documents.  Each of the Contract Documents must bear 

your signature on the applicable pages. 

 

2. You must deliver with the executed Agreement the Contract Security (Bonds) as 

specified in the Instructions to Bidders (Article 8), General Conditions (paragraph 

5.01) and Supplementary Conditions. 

 

3. (List other conditions precedent) 

 

Failure to comply with these conditions within the time specified will entitle OWNER to consider your 

bid in default, to annul this Notice of Award and to declare your Bid Security forfeited. 

 

Within ten days after you comply with the above conditions, OWNER will return to you one fully 

signed counterpart of the Agreement with the Contract Documents attached. 

 

 Calhoun County      

      OWNER 

 

 

By:                                                                         

 

 

                                                                                

(Title) 

 

 

ACCEPTANCE OF AWARD 

 

                                                                              

(Contractor) 

 

 

By:           

(Authorized Signature)     

 

                                                                             

(Title) 

 

 

                                                                              

(Date) 
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Section 00641 

 

NOTICE TO PROCEED 

 

 

 

      Dated                                   

 

 

 

TO:                                                       

(Bidder) 

 

ADDRESS:                                                       

 

      

 

 

JOB NO.:   J-28376.0000                                       

 

 

PROJECT: Monument Signage at the    

I-26 Industrial Park     

 

 

CONTRACT  

FOR:   Furnishing all materials and equipment and performing all labor necessary to 

construct the I-26 Industrial Park Monument Signage as detailed in 

construction plans, and all incidental work required for a complete and 

functional installation.  The incidental work also includes complete demolition 

and disposal of all items/materials associated with existing elements shown 

on the plans. 

    

              

 

 

You are notified the Contract Times under the above contract will commence to run on ___________, 

20___.  By such date, you are to start performing your obligations under the Contract Documents.  In 

accordance with Article 3 of the Agreement the dates of Substantial Completion and completion 

and readiness for final payment are _______________, 20__ and ______________, 20__, respectively. 

 

 

Before you may start any Work at the site, paragraph 2.01 of the General Conditions provides you 

and OWNER must each deliver to the other (with copies to ENGINEER and other identified additional 

insureds) certificates of insurance which each is required to purchase and maintain in accordance 

with the Contract Documents. 

 

 

Before you may start any Work at the site, you must have submitted the following:  Certificate of 

Insurance, Performance Bond, and Payment Bond. 
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Calhoun County      

     OWNER 

 

 

By:                            

          

 

 

                         

(Title) 

 

 

 

 

ACCEPTANCE OF NOTICE TO PROCEED 

 

 

        

(Contractor) 

 

 

By:                                                                          

 (Authorized Signature)     

 

                                                                               

(Title) 

 

                                                                               

(Date) 
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ARTICLE 1 – DEFINITIONS AND TERMINOLOGY 

1.01 Defined Terms 

A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial 

capital letters, the terms listed below will have the meanings indicated which are applicable to 

both the singular and plural thereof. In addition to terms specifically defined, terms with initial 

capital letters in the Contract Documents include references to identified articles and paragraphs, 

and the titles of other documents or forms. 

1. Addenda—Written or graphic instruments issued prior to the opening of Bids which clarify, 

correct, or change the Bidding Requirements or the proposed Contract Documents. 

2. Agreement—The written instrument which is evidence of the agreement between Owner and 

Contractor covering the Work. 

3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor 

during the course of the Work in requesting progress or final payments and which is to be 

accompanied by such supporting documentation as is required by the Contract Documents. 

4. Asbestos—Any material that contains more than one percent asbestos and is friable or is 

releasing asbestos fibers into the air above current action levels established by the United 

States Occupational Safety and Health Administration. 

5. Bid—The offer or proposal of a Bidder submitted on the prescribed form setting forth the 

prices for the Work to be performed. 

6. Bidder—The individual or entity who submits a Bid directly to Owner. 

7. Bidding Documents—The Bidding Requirements and the proposed Contract Documents 

(including all Addenda). 

8. Bidding Requirements—The advertisement or invitation to bid, Instructions to Bidders, Bid 

security of acceptable form, if any, and the Bid Form with any supplements. 

9. Change Order—A document recommended by Engineer which is signed by Contractor and 

Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the 

Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement. 

10. Claim—A demand or assertion by Owner or Contractor seeking an adjustment of Contract 

Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A 

demand for money or services by a third party is not a Claim. 

11. Contract—The entire and integrated written agreement between the Owner and Contractor 

concerning the Work. The Contract supersedes prior negotiations, representations, or 

agreements, whether written or oral. 
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12. Contract Documents—Those items so designated in the Agreement. Only printed or hard 

copies of the items listed in the Agreement are Contract Documents. Approved Shop 

Drawings, other Contractor submittals, and the reports and drawings of subsurface and 

physical conditions are not Contract Documents. 

13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in 

accordance with the Contract Documents as stated in the Agreement (subject to the 

provisions of Paragraph 11.03 in the case of Unit Price Work). 

14. Contract Times—The number of days or the dates stated in the Agreement to:  (i) achieve 

Milestones, if any; (ii) achieve Substantial Completion; and (iii) complete the Work so that it 

is ready for final payment as evidenced by Engineer’s written recommendation of final 

payment. 

15. Contractor—The individual or entity with whom Owner has entered into the Agreement. 

16. Cost of the Work—See Paragraph 11.01 for definition. 

17. Drawings—That part of the Contract Documents prepared or approved by Engineer which 

graphically shows the scope, extent, and character of the Work to be performed by 

Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined. 

18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes 

effective, but if no such date is indicated, it means the date on which the Agreement is signed 

and delivered by the last of the two parties to sign and deliver. 

19. Engineer—The individual or entity named as such in the Agreement. 

20. Field Order—A written order issued by Engineer which requires minor changes in the Work 

but which does not involve a change in the Contract Price or the Contract Times. 

21. General Requirements—Sections of Division 1 of the Specifications. 

22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, 

Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances 

that may present a substantial danger to persons or property exposed thereto. 

23. Hazardous Waste—The term Hazardous Waste shall have the meaning provided in Section 

1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time. 

24. Laws and Regulations; Laws or Regulations—Any and all applicable laws, rules, regulations, 

ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and 

courts having jurisdiction. 

25. Liens—Charges, security interests, or encumbrances upon Project funds, real property, or 

personal property. 

26. Milestone—A principal event specified in the Contract Documents relating to an intermediate 

completion date or time prior to Substantial Completion of all the Work. 
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27. Notice of Award—The written notice by Owner to the Successful Bidder stating that upon 

timely compliance by the Successful Bidder with the conditions precedent listed therein, 

Owner will sign and deliver the Agreement. 

28. Notice to Proceed—A written notice given by Owner to Contractor fixing the date on which 

the Contract Times will commence to run and on which Contractor shall start to perform the 

Work under the Contract Documents. 

29. Owner—The individual or entity with whom Contractor has entered into the Agreement and 

for whom the Work is to be performed. 

30. PCBs—Polychlorinated biphenyls. 

31. Petroleum—Petroleum, including crude oil or any fraction thereof which is liquid at standard 

conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square 

inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and 

oil mixed with other non-Hazardous Waste and crude oils. 

32. Progress Schedule—A schedule, prepared and maintained by Contractor, describing the 

sequence and duration of the activities comprising the Contractor’s plan to accomplish the 

Work within the Contract Times. 

33. Project—The total construction of which the Work to be performed under the Contract 

Documents may be the whole, or a part. 

34. Project Manual—The bound documentary information prepared for bidding and constructing 

the Work. A listing of the contents of the Project Manual, which may be bound in one or 

more volumes, is contained in the table(s) of contents. 

35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the 

Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time. 

36. Resident Project Representative—The authorized representative of Engineer who may be 

assigned to the Site or any part thereof. 

37. Samples—Physical examples of materials, equipment, or workmanship that are representative 

of some portion of the Work and which establish the standards by which such portion of the 

Work will be judged. 

38. Schedule of Submittals—A schedule, prepared and maintained by Contractor, of required 

submittals and the time requirements to support scheduled performance of related 

construction activities. 

39. Schedule of Values—A schedule, prepared and maintained by Contractor, allocating portions 

of the Contract Price to various portions of the Work and used as the basis for reviewing 

Contractor’s Applications for Payment. 
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40. Shop Drawings—All drawings, diagrams, illustrations, schedules, and other data or 

information which are specifically prepared or assembled by or for Contractor and submitted 

by Contractor to illustrate some portion of the Work. 

41. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon 

which the Work is to be performed, including rights-of-way and easements for access thereto, 

and such other lands furnished by Owner which are designated for the use of Contractor. 

42. Specifications—That part of the Contract Documents consisting of written requirements for 

materials, equipment, systems, standards and workmanship as applied to the Work, and 

certain administrative requirements and procedural matters applicable thereto. 

43. Subcontractor—An individual or entity having a direct contract with Contractor or with any 

other Subcontractor for the performance of a part of the Work at the Site. 

44. Substantial Completion—The time at which the Work (or a specified part thereof) has 

progressed to the point where, in the opinion of Engineer, the Work (or a specified part 

thereof) is sufficiently complete, in accordance with the Contract Documents, so that the 

Work (or a specified part thereof) can be utilized for the purposes for which it is intended. 

The terms “substantially complete” and “substantially completed” as applied to all or part of 

the Work refer to Substantial Completion thereof. 

45. Successful Bidder—The Bidder submitting a responsive Bid to whom Owner makes an 

award. 

46. Supplementary Conditions—That part of the Contract Documents which amends or 

supplements these General Conditions. 

47. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a 

direct contract with Contractor or with any Subcontractor to furnish materials or equipment to 

be incorporated in the Work by Contractor or Subcontractor. 

48. Underground Facilities—All underground pipelines, conduits, ducts, cables, wires, 

manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements 

containing such facilities, including those that convey electricity, gases, steam, liquid 

petroleum products, telephone or other communications, cable television, water, wastewater, 

storm water, other liquids or chemicals, or traffic or other control systems. 

49. Unit Price Work—Work to be paid for on the basis of unit prices. 

50. Work—The entire construction or the various separately identifiable parts thereof required to 

be provided under the Contract Documents. Work includes and is the result of performing or 

providing all labor, services, and documentation necessary to produce such construction, and 

furnishing, installing, and incorporating all materials and equipment into such construction, 

all as required by the Contract Documents. 

51. Work Change Directive—A written statement to Contractor issued on or after the Effective 

Date of the Agreement and signed by Owner and recommended by Engineer ordering an 
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addition, deletion, or revision in the Work, or responding to differing or unforeseen 

subsurface or physical conditions under which the Work is to be performed or to 

emergencies. A Work Change Directive will not change the Contract Price or the Contract 

Times but is evidence that the parties expect that the change ordered or documented by a 

Work Change Directive will be incorporated in a subsequently issued Change Order 

following negotiations by the parties as to its effect, if any, on the Contract Price or Contract 

Times. 

1.02 Terminology 

A. The words and terms discussed in Paragraph 1.02.B through F are not defined but, when used in 

the Bidding Requirements or Contract Documents, have the indicated meaning. 

B. Intent of Certain Terms or Adjectives: 

1. The Contract Documents include the terms “as allowed,” “as approved,” “as ordered,” “as 

directed” or terms of like effect or import to authorize an exercise of professional judgment 

by Engineer. In addition, the adjectives “reasonable,” “suitable,” “acceptable,” “proper,” 

“satisfactory,” or adjectives of like effect or import are used to describe an action or 

determination of Engineer as to the Work. It is intended that such exercise of professional 

judgment, action, or determination will be solely to evaluate, in general, the Work for 

compliance with the information in the Contract Documents and with the design concept of 

the  Project as a functioning whole as shown or indicated in the Contract Documents (unless 

there is a specific statement indicating otherwise). The use of any such term or adjective is 

not intended to and shall not be effective to assign to Engineer any duty or authority to 

supervise or direct the performance of the Work, or any duty or authority to undertake 

responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the 

Contract Documents. 

C. Day: 

1. The word “day” means a calendar day of 24 hours measured from midnight to the next 

midnight. 

D. Defective: 

1. The word “defective,” when modifying the word “Work,” refers to Work that is 

unsatisfactory, faulty, or deficient in that it: 

a. does not conform to the Contract Documents; or 

b. does not meet the requirements of any applicable inspection, reference standard, test, or 

approval referred to in the Contract Documents; or  

c. has been damaged prior to Engineer’s recommendation of final payment (unless 

responsibility for the protection thereof has been assumed by Owner at Substantial 

Completion in accordance with Paragraph 14.04 or 14.05). 
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E. Furnish, Install, Perform, Provide: 

1. The word “furnish,” when used in connection with services, materials, or equipment, shall 

mean to supply and deliver said services, materials, or equipment to the Site (or some other 

specified location) ready for use or installation and in usable or operable condition. 

2. The word “install,” when used in connection with services, materials, or equipment, shall 

mean to put into use or place in final position said services, materials, or equipment complete 

and ready for intended use. 

3. The words “perform” or “provide,” when used in connection with services, materials, or 

equipment, shall mean to furnish and install said services, materials, or equipment complete 

and ready for intended use. 

4. When “furnish,” “install,” “perform,” or “provide” is not used in connection with services, 

materials, or equipment in a context clearly requiring an obligation of Contractor, “provide” 

is implied. 

F. Unless stated otherwise in the Contract Documents, words or phrases that have a well-known 

technical or construction industry or trade meaning are used in the Contract Documents in 

accordance with such recognized meaning. 

ARTICLE 2 – PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall 

also deliver to Owner such bonds as Contractor may be required to furnish. 

B. Evidence of Insurance:  Before any Work at the Site is started, Contractor and Owner shall each 

deliver to the other, with copies to each additional insured identified in the Supplementary 

Conditions, certificates of insurance (and other evidence of insurance which either of them or any 

additional insured may reasonably request) which Contractor and Owner respectively are 

required to purchase and maintain in accordance with Article 5. 

2.02 Copies of Documents 

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project 

Manual. Additional copies will be furnished upon request at the cost of reproduction. 

2.03 Commencement of Contract Times; Notice to Proceed 

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the 

Agreement or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A 

Notice to Proceed may be given at any time within 30 days after the Effective Date of the 

Agreement. In no event will the Contract Times commence to run later than the sixtieth day after 

the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever 

date is earlier. 
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2.04 Starting the Work 

A. Contractor shall start to perform the Work on the date when the Contract Times commence to 

run. No Work shall be done at the Site prior to the date on which the Contract Times commence 

to run. 

2.05 Before Starting Construction 

A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless 

otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely 

review: 

1. a preliminary Progress Schedule indicating the times (numbers of days or dates) for starting 

and completing the various stages of the Work, including any Milestones specified in the 

Contract Documents; 

2. a preliminary Schedule of Submittals; and 

3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of 

items which when added together equal the Contract Price and subdivides the Work into 

component parts in sufficient detail to serve as the basis for progress payments during 

performance of the Work. Such prices will include an appropriate amount of overhead and 

profit applicable to each item of Work. 

2.06 Preconstruction Conference; Designation of Authorized Representatives 

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, 

and others as appropriate will be held to establish a working understanding among the parties as 

to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for handling 

Shop Drawings and other submittals, processing Applications for Payment, and maintaining 

required records. 

B. At this conference Owner and Contractor each shall designate, in writing, a specific individual to 

act as its authorized representative with respect to the services and responsibilities under the 

Contract.  Such individuals shall have the authority to transmit instructions, receive information, 

render decisions relative to the Contract, and otherwise act on behalf of each respective party. 

2.07 Initial Acceptance of Schedules 

A. At least 10 days before submission of the first Application for Payment a conference attended by 

Contractor, Engineer, and others as appropriate will be held to review for acceptability to 

Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A. 

Contractor shall have an additional 10 days to make corrections and adjustments and to complete 

and resubmit the schedules. No progress payment shall be made to Contractor until acceptable 

schedules are submitted to Engineer. 

1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of 

the Work to completion within the Contract Times. Such acceptance will not impose on 
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Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of 

the Work, nor interfere with or relieve Contractor from Contractor’s full responsibility 

therefor. 

2. Contractor’s Schedule of Submittals will be acceptable to Engineer if it provides a workable 

arrangement for reviewing and processing the required submittals. 

3. Contractor’s Schedule of Values will be acceptable to Engineer as to form and substance if it 

provides a reasonable allocation of the Contract Price to component parts of the Work. 

ARTICLE 3 – CONTRACT DOCUMENTS:  INTENT, AMENDING, REUSE 

3.01 Intent 

A. The Contract Documents are complementary; what is required by one is as binding as if required 

by all. 

B. It is the intent of the Contract Documents to describe a functionally complete project (or part 

thereof) to be constructed in accordance with the Contract Documents. Any labor, 

documentation, services, materials, or equipment that reasonably may be inferred from the 

Contract Documents or from prevailing custom or trade usage as being required to produce the 

indicated result will be provided whether or not specifically called for, at no additional cost to 

Owner. 

C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as 

provided in Article 9. 

3.02 Reference Standards 

A. Standards, Specifications, Codes, Laws, and Regulations 

1. Reference to standards, specifications, manuals, or codes of any technical society, 

organization, or association, or to Laws or Regulations, whether such reference be specific or 

by implication, shall mean the standard, specification, manual, code, or Laws or Regulations 

in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there 

were no Bids), except as may be otherwise specifically stated in the Contract Documents. 

2. No provision of any such standard, specification, manual, or code, or any instruction of a 

Supplier, shall be effective to change the duties or responsibilities of Owner, Contractor, or 

Engineer, or any of their subcontractors, consultants, agents, or employees, from those set 

forth in the Contract Documents. No such provision or instruction shall be effective to assign 

to Owner, Engineer, or any of their officers, directors, members, partners,  employees, agents, 

consultants, or subcontractors, any duty or authority to supervise or direct the performance of 

the Work or any duty or authority to undertake responsibility inconsistent with the provisions 

of the Contract Documents. 
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3.03 Reporting and Resolving Discrepancies 

A. Reporting Discrepancies: 

1. Contractor’s Review of Contract Documents Before Starting Work:  Before undertaking each 

part of the Work, Contractor shall carefully study and compare the Contract Documents and 

check and verify pertinent figures therein and all applicable field measurements. Contractor 

shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy 

which Contractor discovers, or has actual knowledge of, and shall obtain a written 

interpretation or clarification from Engineer before proceeding with any Work affected 

thereby. 

2. Contractor’s Review of Contract Documents During Performance of Work:  If, during the 

performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy 

within the Contract Documents, or between the Contract Documents and (a) any applicable 

Law or Regulation , (b) any standard, specification, manual, or code, or (c) any instruction of 

any Supplier, then Contractor shall promptly report it to Engineer in writing. Contractor shall 

not proceed with the Work affected thereby (except in an emergency as required by Paragraph 

6.16.A) until an amendment or supplement to the Contract Documents has been issued by 

one of the methods indicated in Paragraph 3.04. 

3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, 

ambiguity, or discrepancy in the Contract Documents unless Contractor had actual 

knowledge thereof. 

B. Resolving Discrepancies: 

1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of 

the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or 

discrepancy between the provisions of the Contract Documents and: 

a. the provisions of any standard, specification, manual, or code, or the instruction of any 

Supplier (whether or not specifically incorporated by reference in the Contract 

Documents); or 

b. the provisions of any Laws or Regulations applicable to the performance of the Work 

(unless such an interpretation of the provisions of the Contract Documents would result in 

violation of such Law or Regulation). 

3.04 Amending and Supplementing Contract Documents 

A. The Contract Documents may be amended to provide for additions, deletions, and revisions in 

the Work or to modify the terms and conditions thereof by either a Change Order or a Work 

Change Directive. 

B. The requirements of the Contract Documents may be supplemented, and minor variations and 

deviations in the Work may be authorized, by one or more of the following ways: 
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1. A Field Order;  

2. Engineer’s approval of a Shop Drawing or Sample (subject to the provisions of Paragraph 

6.17.D.3); or  

3. Engineer’s written interpretation or clarification. 

3.05 Reuse of Documents 

A. Contractor and any Subcontractor or Supplier shall not: 

1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or 

other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or its 

consultants, including electronic media editions; or  

2. reuse any such Drawings, Specifications, other documents, or copies thereof on extensions of 

the Project or any other project without written consent of Owner and Engineer and specific 

written verification or adaptation by Engineer. 

B. The prohibitions of this Paragraph 3.05 will survive final payment, or termination of the 

Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract 

Documents for record purposes. 

3.06 Electronic Data 

A. Unless otherwise stated in the Supplementary Conditions, the data furnished by Owner or 

Engineer to Contractor, or by Contractor to Owner or Engineer, that may be relied upon are 

limited to the printed copies (also known as hard copies). Files in electronic media format of text, 

data, graphics, or other types are furnished only for the convenience of the receiving party. Any 

conclusion or information obtained or derived from such electronic files will be at the user’s sole 

risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies 

govern. 

B. Because data stored in electronic media format can deteriorate or be modified inadvertently or 

otherwise without authorization of the data’s creator, the party receiving electronic files agrees 

that it will perform acceptance tests or procedures within 60 days, after which the receiving party 

shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-day 

acceptance period will be corrected by the transferring party. 

C. When transferring documents in electronic media format, the transferring party makes no 

representations as to long term compatibility, usability, or readability of documents resulting 

from the use of software application packages, operating systems, or computer hardware differing 

from those used by the data’s creator. 
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ARTICLE 4 – AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; 

HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS 

4.01 Availability of Lands 

A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions 

not of general application but specifically related to use of the Site with which Contractor must 

comply in performing the Work. Owner will obtain in a timely manner and pay for easements for 

permanent structures or permanent changes in existing facilities. If Contractor and Owner are 

unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the 

Contract Price or Contract Times, or both, as a result of any delay in Owner’s furnishing the Site 

or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05. 

B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of 

record legal title and legal description of the lands upon which the Work is to be performed and 

Owner’s interest therein as necessary for giving notice of or filing a mechanic’s or construction 

lien against such lands in accordance with applicable Laws and Regulations. 

C. Contractor shall provide for all additional lands and access thereto that may be required for 

temporary construction facilities or storage of materials and equipment. 

4.02 Subsurface and Physical Conditions 

A. Reports and Drawings:  The Supplementary Conditions identify: 

1. those reports known to Owner of explorations and tests of subsurface conditions at or 

contiguous to the Site;  and 

2. those drawings known to Owner of physical conditions relating to existing surface or 

subsurface structures at the Site (except Underground Facilities). 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 

accuracy of the “technical data” contained in such reports and drawings, but such reports and 

drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 

Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 

make any claim against Owner or Engineer, or any of their officers, directors, members, partners, 

employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 

limited to, any aspects of the means, methods, techniques, sequences, and procedures of 

construction to be employed by Contractor, and safety precautions and programs incident 

thereto; or 

2. other data, interpretations, opinions, and information contained in such reports or shown or 

indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 

other data, interpretations, opinions, or information. 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 12  of  62 

 

4.03 Differing Subsurface or Physical Conditions 

A. Notice:  If Contractor believes that any subsurface or physical condition that is uncovered or 

revealed either: 

1. is of such a nature as to establish that any “technical data” on which Contractor is entitled to 

rely as provided in Paragraph 4.02 is materially inaccurate; or 

2. is of such a nature as to require a change in the Contract Documents; or 

3. differs materially from that shown or indicated in the Contract Documents; or  

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and 

generally recognized as inherent in work of the character provided for in the Contract 

Documents; 

then Contractor shall, promptly after becoming aware thereof and before further disturbing the 

subsurface or physical conditions or performing any Work in connection therewith (except in an 

emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such 

condition. Contractor shall not further disturb such condition or perform any Work in connection 

therewith (except as aforesaid) until receipt of written order to do so. 

B. Engineer’s Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will 

promptly review the pertinent condition, determine the necessity of Owner’s obtaining additional 

exploration or tests with respect thereto, and advise Owner in writing (with a copy to Contractor) 

of Engineer’s findings and conclusions. 

C. Possible Price and Times Adjustments: 

1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent 

that the existence of such differing subsurface or physical condition causes an increase or 

decrease in Contractor’s cost of, or time required for, performance of the Work; subject, 

however, to the following: 

a. such condition must meet any one or more of the categories described in Paragraph 

4.03.A; and 

b. with respect to Work that is paid for on a unit price basis, any adjustment in Contract 

Price will be subject to the provisions of Paragraphs 9.07 and 11.03. 

2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if: 

a. Contractor knew of the existence of such conditions at the time Contractor made a final 

commitment to Owner with respect to Contract Price and Contract Times by the 

submission of a Bid or becoming bound under a negotiated contract; or 

b. the existence of such condition could reasonably have been discovered or revealed as a 

result of any examination, investigation, exploration, test, or study of the Site and 
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contiguous areas required by the Bidding Requirements or Contract Documents to be 

conducted by or for Contractor prior to Contractor’s making such final commitment; or 

c. Contractor failed to give the written notice as required by Paragraph 4.03.A. 

3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 

any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be 

made therefor as provided in Paragraph 10.05. However, neither Owner or Engineer, or any 

of their officers, directors, members, partners, employees, agents, consultants, or 

subcontractors shall be liable to Contractor for any claims, costs, losses, or damages 

(including but not limited to all fees and charges of engineers, architects, attorneys, and other 

professionals and all court or arbitration or other dispute resolution costs) sustained by 

Contractor on or in connection with any other project or anticipated project. 

4.04 Underground Facilities 

A. Shown or Indicated:  The information and data shown or indicated in the Contract Documents 

with respect to existing Underground Facilities at or contiguous to the Site is based on 

information and data furnished to Owner or Engineer by the owners of such Underground 

Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the 

Supplementary Conditions: 

1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such 

information or data provided by others; and 

2. the cost of all of the following will be included in the Contract Price, and Contractor shall 

have full responsibility for: 

a. reviewing and checking all such information and data; 

b. locating all Underground Facilities shown or indicated in the Contract Documents; 

c. coordination of the Work with the owners of such Underground Facilities, including 

Owner, during construction; and  

d. the safety and protection of all such Underground Facilities and repairing any damage 

thereto resulting from the Work. 

B. Not Shown or Indicated: 

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was 

not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract 

Documents, Contractor shall, promptly after becoming aware thereof and before further 

disturbing conditions affected thereby or performing any Work in connection therewith 

(except in an emergency as required by Paragraph 6.16.A), identify the owner of such 

Underground Facility and give written notice to that owner and to Owner and Engineer. 

Engineer will promptly review the Underground Facility and determine the extent, if any, to 

which a change is required in the Contract Documents to reflect and document the 
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consequences of the existence or location of the Underground Facility. During such time, 

Contractor shall be responsible for the safety and protection of such Underground Facility. 

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change 

Directive or a Change Order will be issued to reflect and document such consequences. An 

equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the 

extent that they are attributable to the existence or location of any Underground Facility that 

was not shown or indicated or not shown or indicated with reasonable accuracy in the 

Contract Documents and that Contractor did not know of and could not reasonably have been 

expected to be aware of or to have anticipated. If Owner and Contractor are unable to agree 

on entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price 

or Contract Times, Owner or Contractor may make a Claim therefor as provided in Paragraph 

10.05. 

4.05 Reference Points 

A. Owner shall provide engineering surveys to establish reference points for construction which in 

Engineer’s judgment are necessary to enable Contractor to proceed with the Work. Contractor 

shall be responsible for laying out the Work, shall protect and preserve the established reference 

points and property monuments, and shall make no changes or relocations without the prior 

written approval of Owner. Contractor shall report to Engineer whenever any reference point or 

property monument is lost or destroyed or requires relocation because of necessary changes in 

grades or locations, and shall be responsible for the accurate replacement or relocation of such 

reference points or property monuments by professionally qualified personnel. 

4.06 Hazardous Environmental Condition at Site 

A. Reports and Drawings:  The Supplementary Conditions identify those reports and drawings 

known to Owner relating to Hazardous Environmental Conditions that have been identified at the 

Site. 

B. Limited Reliance by Contractor on Technical Data Authorized:  Contractor may rely upon the 

accuracy of the “technical data” contained in such reports and drawings, but such reports and 

drawings are not Contract Documents. Such “technical data” is identified in the Supplementary 

Conditions. Except for such reliance on such “technical data,” Contractor may not rely upon or 

make any claim against Owner or Engineer, or any of their officers, directors, members, partners, 

employees, agents, consultants, or subcontractors with respect to: 

1. the completeness of such reports and drawings for Contractor’s purposes, including, but not 

limited to, any aspects of the means, methods, techniques, sequences and procedures of 

construction to be employed by Contractor and safety precautions and programs incident 

thereto; or 

2. other data, interpretations, opinions and information contained in such reports or shown or 

indicated in such drawings; or 

3. any Contractor interpretation of or conclusion drawn from any “technical data” or any such 

other data, interpretations, opinions or information. 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 15  of  62 

 

C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or 

revealed at the Site which was not shown or indicated in Drawings or Specifications or identified 

in the Contract Documents to be within the scope of the Work. Contractor shall be responsible 

for a Hazardous Environmental Condition created with any materials brought to the Site by 

Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible. 

D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for 

whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall 

immediately:  (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with 

such condition and in any area affected thereby (except in an emergency as required by Paragraph 

6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such notice in 

writing). Owner shall promptly consult with Engineer concerning the necessity for Owner to 

retain a qualified expert to evaluate such condition or take corrective action, if any.  Promptly 

after consulting with Engineer, Owner shall take such actions as are necessary to permit Owner to 

timely obtain required permits and provide Contractor the written notice required by Paragraph 

4.06.E. 

E. Contractor shall not be required to resume Work in connection with such condition or in any 

affected area until after Owner has obtained any required permits related thereto and delivered 

written notice to Contractor:  (i) specifying that such condition and any affected area is or has 

been rendered safe for the resumption of Work; or (ii) specifying any special conditions under 

which such Work may be resumed safely. If Owner and Contractor cannot agree as to entitlement 

to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, or 

both, as a result of such Work stoppage or such special conditions under which Work is agreed to 

be resumed by Contractor, either party may make a Claim therefor as provided in Paragraph 

10.05. 

F. If after receipt of such written notice Contractor does not agree to resume such Work based on a 

reasonable belief it is unsafe, or does not agree to resume such Work under such special 

conditions, then Owner may order the portion of the Work that is in the area affected by such 

condition to be deleted from the Work. If Owner and Contractor cannot agree as to entitlement to 

or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a 

result of deleting such portion of the Work, then either party may make a Claim therefor as 

provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by 

Owner’s own forces or others in accordance with Article 7. 

G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 

harmless Contractor, Subcontractors, and Engineer, and the officers, directors, members, 

partners, employees, agents, consultants, and subcontractors of each and any of them from and 

against all claims, costs, losses, and damages (including but not limited to all fees and charges of 

engineers, architects, attorneys, and other professionals and all court or arbitration or other 

dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition, 

provided that such Hazardous Environmental Condition:  (i) was not shown or indicated in the 

Drawings or Specifications or identified in the Contract Documents to be included within the 

scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is 

responsible. Nothing in this Paragraph 4.06.G shall obligate Owner to indemnify any individual 

or entity from and against the consequences of that individual’s or entity’s own negligence. 
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H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants, and subcontractors of each and any of them from and against all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out of 

or relating to a Hazardous Environmental Condition created by Contractor or by anyone for 

whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate Contractor to 

indemnify any individual or entity from and against the consequences of that individual’s or 

entity’s own negligence. 

I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental 

Condition uncovered or revealed at the Site. 

ARTICLE 5 – BONDS AND INSURANCE 

5.01 Performance, Payment, and Other Bonds 

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the 

Contract Price as security for the faithful performance and payment of all of Contractor’s 

obligations under the Contract Documents. These bonds shall remain in effect until one year after 

the date when final payment becomes due or until completion of the correction period specified 

in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or Regulations or 

by the Contract Documents. Contractor shall also furnish such other bonds as are required by the 

Contract Documents. 

B. All bonds shall be in the form prescribed by the Contract Documents except as provided 

otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the list 

of “Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as 

Acceptable Reinsuring Companies” as published in Circular 570 (amended) by the Financial 

Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed 

by an agent or attorney-in-fact must be accompanied by a certified copy of that individual’s 

authority to bind the surety.  The evidence of authority shall show that it is effective on the date 

the agent or attorney-in-fact signed each bond. 

C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its 

right to do business is terminated in any state where any part of the Project is located or it ceases 

to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner and 

Engineer and shall, within 20 days after the event giving rise to such notification, provide another 

bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B and 

5.02. 

5.02 Licensed Sureties and Insurers 

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by 

Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed 

or authorized in the jurisdiction in which the Project is located to issue bonds or insurance 

policies for the limits and coverages so required. Such surety and insurance companies shall also 
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meet such additional requirements and qualifications as may be provided in the Supplementary 

Conditions. 

5.03 Certificates of Insurance 

A. Contractor shall deliver to Owner, with copies to each additional insured and loss payee 

identified in the Supplementary Conditions, certificates of insurance (and other evidence of 

insurance requested by Owner or any other additional insured) which Contractor is required to 

purchase and maintain. 

B. Owner shall deliver to Contractor, with copies to each additional insured and loss payee 

identified in the Supplementary Conditions, certificates of insurance (and other evidence of 

insurance requested by Contractor or any other additional insured) which Owner is required to 

purchase and maintain. 

C. Failure of Owner to demand such certificates or other evidence of Contractor's full compliance 

with these insurance requirements or failure of Owner to identify a deficiency in compliance from 

the evidence provided shall not be construed as a waiver of Contractor’s obligation to maintain 

such insurance. 

D. Owner does not represent that insurance coverage and limits established in this Contract 

necessarily will be adequate to protect Contractor. 

E. The insurance and insurance limits required herein shall not be deemed as a limitation on 

Contractor’s liability under the indemnities granted to Owner in the Contract Documents. 

5.04 Contractor’s Insurance 

A. Contractor shall purchase and maintain such insurance as is appropriate for the Work being 

performed and as will provide protection from claims set forth below which may arise out of or 

result from Contractor’s performance of the Work and Contractor’s other obligations under the 

Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, 

or by anyone directly or indirectly employed by any of them to perform any of the Work, or by 

anyone for whose acts any of them may be liable: 

1. claims under workers’ compensation, disability benefits, and other similar employee benefit 

acts; 

2. claims for damages because of bodily injury, occupational sickness or disease, or death of 

Contractor’s employees; 

3. claims for damages because of bodily injury, sickness or disease, or death of any person other 

than Contractor’s employees; 

4. claims for damages insured by reasonably available personal injury liability coverage which 

are sustained: 
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a. by any person as a result of an offense directly or indirectly related to the employment of 

such person by Contractor, or  

b. by any other person for any other reason; 

5. claims for damages, other than to the Work itself, because of injury to or destruction of 

tangible property wherever located, including loss of use resulting therefrom; and 

6. claims for damages because of bodily injury or death of any person or property damage 

arising out of the ownership, maintenance or use of any motor vehicle. 

B. The policies of insurance required by this Paragraph 5.04 shall: 

1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive,  be 

written on an occurrence basis, include as additional insureds (subject to any customary 

exclusion regarding professional liability) Owner and Engineer, and any other individuals or 

entities identified in the Supplementary Conditions, all of whom shall be listed as additional 

insureds, and include coverage for the respective officers, directors, members, partners, 

employees, agents, consultants, and subcontractors of each and any of all such additional 

insureds, and the insurance afforded to these additional insureds shall provide primary 

coverage for all claims covered thereby; 

2. include at least the specific coverages and be written for not less than the limits of liability 

provided in the Supplementary Conditions or required by Laws or Regulations, whichever is 

greater; 

3. include contractual liability insurance covering Contractor’s indemnity obligations under 

Paragraphs 6.11 and 6.20; 

4. contain a provision or endorsement that the coverage afforded will not be canceled, materially 

changed or renewal refused until at least 30 days prior written notice has been given to Owner 

and Contractor and to each other additional insured identified in the Supplementary 

Conditions to whom a certificate of insurance has been issued (and the certificates of 

insurance furnished by the Contractor pursuant to Paragraph 5.03 will so provide); 

5. remain in effect at least until final payment and at all times thereafter when Contractor may 

be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; 

and 

6. include completed operations coverage:   

a. Such insurance shall remain in effect for two years after final payment. 

b. Contractor shall furnish Owner and each other additional insured identified in the 

Supplementary Conditions, to whom a certificate of insurance has been issued, evidence 

satisfactory to Owner and any such additional insured of continuation of such insurance at 

final payment and one year thereafter.   
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5.05 Owner’s Liability Insurance 

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, 

at Owner’s option, may purchase and maintain at Owner’s expense Owner’s own liability 

insurance as will protect Owner against claims which may arise from operations under the 

Contract Documents. 

5.06 Property Insurance 

A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain 

property insurance upon the Work at the Site in the amount of the full replacement cost thereof 

(subject to such deductible amounts as may be provided in the Supplementary Conditions or 

required by Laws and Regulations). This insurance shall: 

1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 

individuals or entities identified in the Supplementary Conditions, and the officers, directors, 

members, partners, employees, agents, consultants, and subcontractors of each and any of 

them, each of whom is deemed to have an insurable interest and shall be listed as a loss 

payee; 

2. be written on a Builder’s Risk “all-risk” policy form that shall at least include insurance for 

physical loss or damage to the Work, temporary buildings, falsework, and materials and 

equipment in transit, and shall insure against at least the following perils or causes of loss:  

fire, lightning, extended coverage, theft, vandalism and malicious mischief, earthquake, 

collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations, 

water damage (other than that caused by flood), and such other perils or causes of loss as may 

be specifically required by the Supplementary Conditions. 

3. include expenses incurred in the repair or replacement of any insured property (including but 

not limited to fees and charges of engineers and architects); 

4. cover materials and equipment stored at the Site or at another location that was agreed to in 

writing by Owner prior to being incorporated in the Work, provided that such materials and 

equipment have been included in an Application for Payment recommended by Engineer; 

5. allow for partial utilization of the Work by Owner; 

6. include testing and startup; and 

7. be maintained in effect until final payment is made unless otherwise agreed to in writing by 

Owner, Contractor, and Engineer with 30 days written notice to each other loss payee to 

whom a certificate of insurance has been issued. 

B. Owner shall purchase and maintain such equipment breakdown insurance or additional property 

insurance as may be required by the Supplementary Conditions or Laws and Regulations which 

will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other 

individuals or entities identified in the Supplementary Conditions, and the officers, directors, 
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members, partners, employees, agents, consultants and subcontractors of each and any of them, 

each of whom is deemed to have an insurable interest and shall be listed as a loss payee.   

C. All the policies of insurance (and the certificates or other evidence thereof) required to be 

purchased and maintained in accordance with this Paragraph 5.06 will contain a provision or 

endorsement that the coverage afforded will not be canceled or materially changed or renewal 

refused until at least 30 days prior written notice has been given to Owner and Contractor and to 

each other loss payee to whom a certificate of insurance has been issued and will contain waiver 

provisions in accordance with Paragraph 5.07. 

D. Owner shall not be responsible for purchasing and maintaining any property insurance specified 

in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work 

to the extent of any deductible amounts that are identified in the Supplementary Conditions. The 

risk of loss within such identified deductible amount will be borne by Contractor, Subcontractors, 

or others suffering any such loss, and if any of them wishes property insurance coverage within 

the limits of such amounts, each may purchase and maintain it at the purchaser’s own expense. 

E. If Contractor requests in writing that other special insurance be included in the property insurance 

policies provided under this Paragraph 5.06, Owner shall, if possible, include such insurance, and 

the cost thereof will be charged to Contractor by appropriate Change Order. Prior to 

commencement of the Work at the Site, Owner shall in writing advise Contractor whether or not 

such other insurance has been procured by Owner. 

5.07 Waiver of Rights 

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will 

protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities 

identified in the Supplementary Conditions as loss payees (and the officers, directors, members, 

partners, employees, agents, consultants, and subcontractors of each and any of them) in such 

policies and will provide primary coverage for all losses and damages caused by the perils or 

causes of loss covered thereby. All such policies shall contain provisions to the effect that in the 

event of payment of any loss or damage the insurers will have no rights of recovery against any of 

the insureds or loss payees thereunder. Owner and Contractor waive all rights against each other 

and their respective officers, directors, members, partners, employees, agents, consultants and 

subcontractors of each and any of them for all losses and damages caused by, arising out of or 

resulting from any of the perils or causes of loss covered by such policies and any other property 

insurance applicable to the Work; and, in addition, waive all such rights against Subcontractors 

and Engineer, and all other individuals or entities identified in the Supplementary Conditions as 

loss payees (and the officers, directors, members, partners, employees, agents, consultants, and 

subcontractors of each and any of them) under such policies for losses and damages so caused. 

None of the above waivers shall extend to the rights that any party making such waiver may have 

to the proceeds of insurance held by Owner as trustee or otherwise payable under any policy so 

issued. 

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, 

directors, members, partners, employees, agents, consultants and subcontractors of each and any 

of them for: 
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1. loss due to business interruption, loss of use, or other consequential loss extending beyond 

direct physical loss or damage to Owner’s property or the Work caused by, arising out of, or 

resulting from fire or other perils whether or not insured by Owner; and 

2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting 

from fire or other insured peril or cause of loss covered by any property insurance maintained 

on the completed Project or part thereof by Owner during partial utilization pursuant to 

Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final 

payment pursuant to Paragraph 14.07. 

C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss 

referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment 

of any such loss, damage, or consequential loss, the insurers will have no rights of recovery 

against Contractor, Subcontractors, or Engineer, and the officers, directors, members, partners, 

employees, agents, consultants and subcontractors of each and any of them. 

5.08 Receipt and Application of Insurance Proceeds 

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with 

Owner and made payable to Owner as fiduciary for the loss payees, as their interests may appear, 

subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Owner 

shall deposit in a separate account any money so received and shall distribute it in accordance 

with such agreement as the parties in interest may reach. If no other special agreement is reached, 

the damaged Work shall be repaired or replaced, the moneys so received applied on account 

thereof, and the Work and the cost thereof covered by an appropriate Change Order. 

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of 

the parties in interest shall object in writing within 15 days after the occurrence of loss to 

Owner’s exercise of this power. If such objection be made, Owner as fiduciary shall make 

settlement with the insurers in accordance with such agreement as the parties in interest may 

reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall 

adjust and settle the loss with the insurers and, if required in writing by any party in interest, 

Owner as fiduciary shall give bond for the proper performance of such duties. 

5.09 Acceptance of Bonds and Insurance; Option to Replace 

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions of 

the bonds or insurance required to be purchased and maintained by the other party in accordance 

with Article 5 on the basis of non-conformance with the Contract Documents, the objecting party 

shall so notify the other party in writing within 10 days after receipt of the certificates (or other 

evidence requested) required by Paragraph 2.01.B. Owner and Contractor shall each provide to 

the other such additional information in respect of insurance provided as the other may 

reasonably request. If either party does not purchase or maintain all of the bonds and insurance 

required of such party by the Contract Documents, such party shall notify the other party in 

writing of such failure to purchase prior to the start of the Work, or of such failure to maintain 

prior to any change in the required coverage. Without prejudice to any other right or remedy, the 

other party may elect to obtain equivalent bonds or insurance to protect such other party’s 
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interests at the expense of the party who was required to provide such coverage, and a Change 

Order shall be issued to adjust the Contract Price accordingly. 

5.10 Partial Utilization, Acknowledgment of Property Insurer 

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial 

Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall 

commence before the insurers providing the property insurance pursuant to Paragraph 5.06 have 

acknowledged notice thereof and in writing effected any changes in coverage necessitated 

thereby. The insurers providing the property insurance shall consent by endorsement on the 

policy or policies, but the property insurance shall not be canceled or permitted to lapse on 

account of any such partial use or occupancy. 

ARTICLE 6 – CONTRACTOR’S RESPONSIBILITIES 

6.01 Supervision and Superintendence 

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting 

such attention thereto and applying such skills and expertise as may be necessary to perform the 

Work in accordance with the Contract Documents. Contractor shall be solely responsible for the 

means, methods, techniques, sequences, and procedures of construction. Contractor shall not be 

responsible for the negligence of Owner or Engineer in the design or specification of a specific 

means, method, technique, sequence, or procedure of construction which is shown or indicated in 

and expressly required by the Contract Documents. 

B. At all times during the progress of the Work, Contractor shall assign a competent resident 

superintendent who shall not be replaced without written notice to Owner and Engineer except 

under extraordinary circumstances.  

6.02 Labor; Working Hours 

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work 

and perform construction as required by the Contract Documents. Contractor shall at all times 

maintain good discipline and order at the Site. 

B. Except as otherwise required for the safety or protection of persons or the Work or property at the 

Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at 

the Site shall be performed during regular working hours. Contractor will not permit the 

performance of Work on a Saturday, Sunday, or any legal holiday without Owner’s written 

consent (which will not be unreasonably withheld) given after prior written notice to Engineer.   

6.03 Services, Materials, and Equipment 

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full 

responsibility for all services, materials, equipment, labor, transportation, construction equipment 

and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, 

temporary facilities, and all other facilities and incidentals necessary for the performance, testing, 

start-up, and completion of the Work. 
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B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, 

shall be of good quality and new, except as otherwise provided in the Contract Documents. All 

special warranties and guarantees required by the Specifications shall expressly run to the benefit 

of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including 

reports of required tests) as to the source, kind, and quality of materials and equipment. 

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, 

used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except 

as otherwise may be provided in the Contract Documents. 

6.04 Progress Schedule 

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 

as it may be adjusted from time to time as provided below. 

1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) 

proposed adjustments in the Progress Schedule that will not result in changing the Contract 

Times. Such adjustments will comply with any provisions of the General Requirements 

applicable thereto. 

2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be 

submitted in accordance with the requirements of Article 12. Adjustments in Contract Times 

may only be made by a Change Order. 

6.05 Substitutes and “Or-Equals” 

A. Whenever an item of material or equipment is specified or described in the Contract Documents 

by using the name of a proprietary item or the name of a particular Supplier, the specification or 

description is intended to establish the type, function, appearance, and quality required. Unless 

the specification or description contains or is followed by words reading that no like, equivalent, 

or “or-equal” item or no substitution is permitted, other items of material or equipment or 

material or equipment of other Suppliers may be submitted to Engineer for review under the 

circumstances described below. 

1. “Or-Equal” Items: If in Engineer’s sole discretion an item of material or equipment proposed 

by Contractor is functionally equal to that named and sufficiently similar so that no change in 

related Work will be required, it may be considered by Engineer as an “or-equal” item, in 

which case review and approval of the proposed item may, in Engineer’s sole discretion, be 

accomplished without compliance with some or all of the requirements for approval of 

proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a proposed item of 

material or equipment will be considered functionally equal to an item so named if: 

a. in the exercise of reasonable judgment Engineer determines that: 

1) it is at least equal in materials of construction, quality, durability, appearance, 

strength, and design characteristics;  
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2) it will reliably perform at least equally well the function and achieve the results 

imposed by the design concept of the completed Project as a functioning whole; and  

3) it has a proven record of performance and availability of responsive service. 

b. Contractor certifies that, if approved and incorporated into the Work: 

1) there will be no increase in cost to the Owner or increase in Contract Times; and  

2) it will conform substantially to the detailed requirements of the item named in the 

Contract Documents. 

2. Substitute Items: 

a. If in Engineer’s sole discretion an item of material or equipment proposed by Contractor 

does not qualify as an “or-equal” item under Paragraph 6.05.A.1, it will be considered a 

proposed substitute item. 

b. Contractor shall submit sufficient information as provided below to allow Engineer to 

determine if the item of material or equipment proposed is essentially equivalent to that 

named and an acceptable substitute therefor. Requests for review of proposed substitute 

items of material or equipment will not be accepted by Engineer from anyone other than 

Contractor. 

c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as 

supplemented by the General Requirements, and as Engineer may decide is appropriate 

under the circumstances. 

d. Contractor shall make written application to Engineer for review of a proposed substitute 

item of material or equipment that Contractor seeks to furnish or use. The application: 

1) shall certify that the proposed substitute item will: 

a) perform adequately the functions and achieve the results called for by the general 

design,  

b) be similar in substance to that specified, and 

c) be suited to the same use as that specified;  

2) will state: 

a) the extent, if any, to which the use of the proposed substitute item will prejudice 

Contractor’s achievement of Substantial Completion on time, 

b) whether use of the proposed substitute item in the Work will require a change in 

any of the Contract Documents (or in the provisions of any other direct contract 

with Owner for other work on the Project) to adapt the design to the proposed 

substitute item, and 
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c) whether incorporation or use of the proposed substitute item in connection with 

the Work is subject to payment of any license fee or royalty; 

3) will identify: 

a) all variations of the proposed substitute item from that specified, and  

b) available engineering, sales, maintenance, repair, and replacement services; and 

4) shall contain an itemized estimate of all costs or credits that will result directly or 

indirectly from use of such substitute item, including costs of redesign and claims of 

other contractors affected by any resulting change. 

B. Substitute Construction Methods or Procedures:  If a specific means, method, technique, 

sequence, or procedure of construction is expressly required by the Contract Documents, 

Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure 

of construction approved by Engineer. Contractor shall submit sufficient information to allow 

Engineer, in Engineer’s sole discretion, to determine that the substitute proposed is equivalent to 

that expressly called for by the Contract Documents. The requirements for review by Engineer 

will be similar to those provided in Paragraph 6.05.A.2. 

C. Engineer’s Evaluation:  Engineer will be allowed a reasonable time within which to evaluate 

each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require 

Contractor to furnish additional data about the proposed substitute item. Engineer will be the sole 

judge of acceptability. No “or equal” or substitute will be ordered, installed or utilized until 

Engineer’s review is complete, which will be evidenced by a Change Order in the case of a 

substitute and an approved Shop Drawing for an “or equal.” Engineer will advise Contractor in 

writing of any negative determination. 

D. Special Guarantee:  Owner may require Contractor to furnish at Contractor’s expense a special 

performance guarantee or other surety with respect to any substitute. 

E. Engineer’s Cost Reimbursement:  Engineer will record Engineer’s costs in evaluating a substitute 

proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B. Whether or not 

Engineer approves a substitute so proposed or submitted by Contractor, Contractor shall 

reimburse Owner for the reasonable charges of Engineer for evaluating each such proposed 

substitute. Contractor shall also reimburse Owner for the reasonable charges of Engineer for 

making changes in the Contract Documents (or in the provisions of any other direct contract with 

Owner) resulting from the acceptance of each proposed substitute. 

F. Contractor’s Expense:  Contractor shall provide all data in support of any proposed substitute or 

“or-equal” at Contractor’s expense. 

6.06 Concerning Subcontractors, Suppliers, and Others 

A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including 

those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a 

replacement, against whom Owner may have reasonable objection. Contractor shall not be 
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required to employ any Subcontractor, Supplier, or other individual or entity to furnish or 

perform any of the Work against whom Contractor has reasonable objection. 

B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other 

individuals or entities to be submitted to Owner in advance for acceptance by Owner by a 

specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list 

thereof in accordance with the Supplementary Conditions, Owner’s acceptance (either in writing 

or by failing to make written objection thereto by the date indicated for acceptance or objection in 

the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or other 

individual or entity so identified may be revoked on the basis of reasonable objection after due 

investigation. Contractor shall submit an acceptable replacement for the rejected Subcontractor, 

Supplier, or other individual or entity, and the Contract Price will be adjusted by the difference in 

the cost occasioned by such replacement, and an appropriate Change Order will be issued. No 

acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, whether 

initially or as a replacement, shall constitute a waiver of any right of Owner or Engineer to reject 

defective Work. 

C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 

Work just as Contractor is responsible for Contractor’s own acts and omissions. Nothing in the 

Contract Documents: 

1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity 

any contractual relationship between Owner or Engineer and any such Subcontractor, 

Supplier or other individual or entity; nor 

2. shall create any obligation on the part of Owner or Engineer to pay or to see to the payment of 

any moneys due any such Subcontractor, Supplier, or other individual or entity except as may 

otherwise be required by Laws and Regulations. 

D. Contractor shall be solely responsible for scheduling and coordinating the Work of 

Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the 

Work under a direct or indirect contract with Contractor. 

E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities 

performing or furnishing any of the Work to communicate with Engineer through Contractor. 

F. The divisions and sections of the Specifications and the identifications of any Drawings shall not 

control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the 

Work to be performed by any specific trade. 

G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an 

appropriate agreement between Contractor and the Subcontractor or Supplier which specifically 

binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract 

Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a 

Subcontractor or Supplier who is listed as a loss payee on the property insurance provided in 

Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will 

contain provisions whereby the Subcontractor or Supplier waives all rights against Owner, 
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Contractor, Engineer, and all other individuals or entities identified in the Supplementary 

Conditions to be listed as insureds or loss payees (and the officers, directors, members, partners, 

employees, agents, consultants, and subcontractors of each and any of them) for all losses and 

damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss 

covered by such policies and any other property insurance applicable to the Work. If the insurers 

on any such policies require separate waiver forms to be signed by any Subcontractor or Supplier, 

Contractor will obtain the same. 

6.07 Patent Fees and Royalties 

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the 

performance of the Work or the incorporation in the Work of any invention, design, process, 

product, or device which is the subject of patent rights or copyrights held by others. If a particular 

invention, design, process, product, or device is specified in the Contract Documents for use in 

the performance of the Work and if, to the actual knowledge of Owner or Engineer, its use is 

subject to patent rights or copyrights calling for the payment of any license fee or royalty to 

others, the existence of such rights shall be disclosed by Owner in the Contract Documents. 

B. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold 

harmless Contractor, and its officers, directors, members, partners, employees, agents, 

consultants, and subcontractors from and against all claims, costs, losses, and damages (including 

but not limited to all fees and charges of engineers, architects, attorneys, and other professionals, 

and all court or arbitration or other dispute resolution costs) arising out of or relating to any 

infringement of patent rights or copyrights incident to the use in the performance of the Work or 

resulting from the incorporation in the Work of any invention, design, process, product, or device 

specified in the Contract Documents, but not identified as being subject to payment of any license 

fee or royalty to others required by patent rights or copyrights.   

C. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants and subcontractors of each and any of them from and against all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out of 

or relating to any infringement of patent rights or copyrights incident to the use in the 

performance of the Work or resulting from the incorporation in the Work of any invention, 

design, process, product, or device not specified in the Contract Documents. 

6.08 Permits 

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for 

all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining 

such permits and licenses. Contractor shall pay all governmental charges and inspection fees 

necessary for the prosecution of the Work which are applicable at the time of opening of Bids, or, 

if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of utility 

owners for connections for providing permanent service to the Work. 
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6.09 Laws and Regulations 

A. Contractor shall give all notices required by and shall comply with all Laws and Regulations 

applicable to the performance of the Work. Except where otherwise expressly required by 

applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for 

monitoring Contractor’s compliance with any Laws or Regulations. 

B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or 

Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not 

limited to all fees and charges of engineers, architects, attorneys, and other professionals and all 

court or arbitration or other dispute resolution costs) arising out of or relating to such Work. 

However, it shall not be Contractor’s responsibility to make certain that the Specifications and 

Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of 

Contractor’s obligations under Paragraph 3.03. 

C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective 

Date of the Agreement if there were no Bids) having an effect on the cost or time of performance 

of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner 

and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any 

such adjustment, a Claim may be made therefor as provided in Paragraph 10.05. 

6.10 Taxes 

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by 

Contractor in accordance with the Laws and Regulations of the place of the Project which are 

applicable during the performance of the Work. 

6.11 Use of Site and Other Areas 

A. Limitation on Use of Site and Other Areas: 

1. Contractor shall confine construction equipment, the storage of materials and equipment, and 

the operations of workers to the Site and other areas permitted by Laws and Regulations, and 

shall not unreasonably encumber the Site and other areas with construction equipment or 

other materials or equipment. Contractor shall assume full responsibility for any damage to 

any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas 

resulting from the performance of the Work. 

2. Should any claim be made by any such owner or occupant because of the performance of the 

Work, Contractor shall promptly settle with such other party by negotiation or otherwise 

resolve the claim by arbitration or other dispute resolution proceeding or at law. 

3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, 

agents, consultants and subcontractors of each and any of them from and against all claims, 

costs, losses, and damages (including but not limited to all fees and charges of engineers, 

architects, attorneys, and other professionals and all court or arbitration or other dispute 

resolution costs) arising out of or relating to any claim or action, legal or equitable, brought 
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by any such owner or occupant against Owner, Engineer, or any other party indemnified 

hereunder to the extent caused by or based upon Contractor’s performance of the Work. 

B. Removal of Debris During Performance of the Work:  During the progress of the Work 

Contractor shall keep the Site and other areas free from accumulations of waste materials, 

rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other 

debris shall conform to applicable Laws and Regulations. 

C. Cleaning:  Prior to Substantial Completion of the Work Contractor shall clean the Site and the 

Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall 

remove from the Site all tools, appliances, construction equipment and machinery, and surplus 

materials and shall restore to original condition all property not designated for alteration by the 

Contract Documents. 

D. Loading Structures:  Contractor shall not load nor permit any part of any structure to be loaded in 

any manner that will endanger the structure, nor shall Contractor subject any part of the Work or 

adjacent property to stresses or pressures that will endanger it. 

6.12 Record Documents 

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, 

Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written 

interpretations and clarifications in good order and annotated to show changes made during 

construction. These record documents together with all approved Samples and a counterpart of 

all approved Shop Drawings will be available to Engineer for reference. Upon completion of the 

Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for 

Owner. 

6.13 Safety and Protection 

A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety 

precautions and programs in connection with the Work. Such responsibility does not relieve 

Subcontractors of their responsibility for the safety of persons or property in the performance of 

their work, nor for compliance with applicable safety Laws and Regulations.  Contractor shall 

take all necessary precautions for the safety of, and shall provide the necessary protection to 

prevent damage, injury or loss to: 

1. all persons on the Site or who may be affected by the Work; 

2. all the Work and materials and equipment to be incorporated therein, whether in storage on or 

off the Site; and 

3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, 

pavements, roadways, structures, utilities, and Underground Facilities not designated for 

removal, relocation, or replacement in the course of construction. 

B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of 

persons or property, or to the protection of persons or property from damage, injury, or loss; and 
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shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall 

notify owners of adjacent property and of Underground Facilities and other utility owners when 

prosecution of the Work may affect them, and shall cooperate with them in the protection, 

removal, relocation, and replacement of their property. 

C. Contractor shall comply with the applicable requirements of Owner’s safety programs, if any.  

The Supplementary Conditions identify any Owner’s safety programs that are applicable to the 

Work. 

D. Contractor shall inform Owner and Engineer of the specific requirements of Contractor’s safety 

program with which Owner’s and Engineer’s employees and representatives must comply while 

at the Site. 

E. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, 

directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other 

individual or entity directly or indirectly employed by any of them to perform any of the Work, or 

anyone for whose acts any of them may be liable, shall be remedied by Contractor (except 

damage or loss attributable to the fault of Drawings or Specifications or to the acts or omissions 

of Owner or Engineer or anyone employed by any of them, or anyone for whose acts any of them 

may be liable, and not attributable, directly or indirectly, in whole or in part, to the fault or 

negligence of Contractor or any Subcontractor, Supplier, or other individual or entity directly or 

indirectly employed by any of them). 

F. Contractor’s duties and responsibilities for safety and for protection of the Work shall continue 

until such time as all the Work is completed and Engineer has issued a notice to Owner and 

Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as 

otherwise expressly provided in connection with Substantial Completion). 

6.14 Safety Representative 

A. Contractor shall designate a qualified and experienced safety representative at the Site whose 

duties and responsibilities shall be the prevention of accidents and the maintaining and 

supervising of safety precautions and programs. 

6.15 Hazard Communication Programs 

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or 

other hazard communication information required to be made available to or exchanged between 

or among employers at the Site in accordance with Laws or Regulations. 

6.16 Emergencies 

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or 

adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. 

Contractor shall give Engineer prompt written notice if Contractor believes that any significant 

changes in the Work or variations from the Contract Documents have been caused thereby or are 

required as a result thereof. If Engineer determines that a change in the Contract Documents is 
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required because of the action taken by Contractor in response to such an emergency, a Work 

Change Directive or Change Order will be issued. 

6.17 Shop Drawings and Samples 

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in 

accordance with the accepted Schedule of Submittals (as required by Paragraph 2.07). Each 

submittal will be identified as Engineer may require. 

1. Shop Drawings: 

a. Submit number of copies specified in the General Requirements. 

b. Data shown on the Shop Drawings will be complete with respect to quantities, 

dimensions, specified performance and design criteria, materials, and similar data to show 

Engineer the services, materials, and equipment Contractor proposes to provide and to 

enable Engineer to review the information for the limited purposes required by Paragraph 

6.17.D. 

2. Samples: 

a. Submit number of Samples specified in the Specifications. 

b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog 

numbers, the use for which intended and other data as Engineer may require to enable 

Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D. 

B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of 

Submittals, any related Work performed prior to Engineer’s review and approval of the pertinent 

submittal will be at the sole expense and responsibility of Contractor. 

C. Submittal Procedures: 

1. Before submitting each Shop Drawing or Sample, Contractor shall have: 

a. reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and 

Samples and with the requirements of the Work and the Contract Documents; 

b. determined and verified all field measurements, quantities, dimensions, specified 

performance and design criteria, installation requirements, materials, catalog numbers, 

and similar information with respect thereto; 

c. determined and verified the suitability of all materials offered with respect to the 

indicated application, fabrication, shipping, handling, storage, assembly, and installation 

pertaining to the performance of the Work; and 

d. determined and verified all information relative to Contractor’s responsibilities for 

means, methods, techniques, sequences, and procedures of construction, and safety 

precautions and programs incident thereto. 
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2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied 

Contractor’s obligations under the Contract Documents with respect to Contractor’s review 

and approval of that submittal. 

3. With each submittal, Contractor shall give Engineer specific written notice of any variations 

that the Shop Drawing or Sample may have from the requirements of the Contract 

Documents. This notice shall be both a written communication separate from the Shop 

Drawings or Sample submittal; and, in addition, by a specific notation made on each Shop 

Drawing or Sample submitted to Engineer for review and approval of each such variation. 

D. Engineer’s Review: 

1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the 

Schedule of Submittals acceptable to Engineer. Engineer’s review and approval will be only 

to determine if the items covered by the submittals will, after installation or incorporation in 

the Work, conform to the information given in the Contract Documents and be compatible 

with the design concept of the completed Project as a functioning whole as indicated by the 

Contract Documents. 

2. Engineer’s review and approval will not extend to means, methods, techniques, sequences, or 

procedures of construction (except where a particular means, method, technique, sequence, or 

procedure of construction is specifically and expressly called for by the Contract Documents) 

or to safety precautions or programs incident thereto. The review and approval of a separate 

item as such will not indicate approval of the assembly in which the item functions. 

3. Engineer’s review and approval shall not relieve Contractor from responsibility for any 

variation from the requirements of the Contract Documents unless Contractor has complied 

with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each 

such variation by specific written notation thereof incorporated in or accompanying the Shop 

Drawing or Sample. Engineer’s review and approval shall not relieve Contractor from 

responsibility for complying with the requirements of Paragraph 6.17.C.1. 

E. Resubmittal Procedures: 

1. Contractor shall make corrections required by Engineer and shall return the required number 

of corrected copies of Shop Drawings and submit, as required, new Samples for review and 

approval. Contractor shall direct specific attention in writing to revisions other than the 

corrections called for by Engineer on previous submittals. 

6.18 Continuing the Work 

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or 

disagreements with Owner. No Work shall be delayed or postponed pending resolution of any 

disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor 

may otherwise agree in writing. 
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6.19 Contractor’s General Warranty and Guarantee 

A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the 

Contract Documents and will not be defective. Engineer and its officers, directors, members, 

partners, employees, agents, consultants, and subcontractors shall be entitled to rely on 

representation of Contractor’s warranty and guarantee. 

B. Contractor’s warranty and guarantee hereunder excludes defects or damage caused by: 

1. abuse, modification, or improper maintenance or operation by persons other than Contractor, 

Subcontractors, Suppliers, or any other individual or entity for whom Contractor is 

responsible; or  

2. normal wear and tear under normal usage. 

C. Contractor’s obligation to perform and complete the Work in accordance with the Contract 

Documents shall be absolute. None of the following will constitute an acceptance of Work that is 

not in accordance with the Contract Documents or a release of Contractor’s obligation to perform 

the Work in accordance with the Contract Documents: 

1. observations by Engineer; 

2. recommendation by Engineer or payment by Owner of any progress or final payment; 

3. the issuance of a certificate of Substantial Completion by Engineer or any payment related 

thereto by Owner;  

4. use or occupancy of the Work or any part thereof by Owner; 

5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice 

of acceptability by Engineer; 

6. any inspection, test, or approval by others; or 

7. any correction of defective Work by Owner. 

6.20 Indemnification 

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold 

harmless Owner and Engineer, and the officers, directors, members, partners, employees, agents, 

consultants and subcontractors of each and any of them from and against all claims, costs, losses, 

and damages (including but not limited to all fees and charges of engineers, architects, attorneys, 

and other professionals and all court or arbitration or other dispute resolution costs) arising out of 

or relating to the performance of the Work, provided that any such claim, cost, loss, or damage is 

attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible 

property (other than the Work itself), including the loss of use resulting therefrom but only to the 

extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or 

any individual or entity directly or indirectly employed by any of them to perform any of the 

Work or anyone for whose acts any of them may be liable . 



 

EJCDC C-700 Standard General Conditions of the Construction Contract 

Copyright © 2007 National Society of Professional Engineers for EJCDC.  All rights reserved. 

Page 34  of  62 

 

B. In any and all claims against Owner or Engineer or any of their officers, directors, members, 

partners, employees, agents, consultants, or subcontractors by any employee (or the survivor or 

personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any 

individual or entity directly or indirectly employed by any of them to perform any of the Work, or 

anyone for whose acts any of them may be liable, the indemnification obligation under Paragraph 

6.20.A shall not be limited in any way by any limitation on the amount or type of damages, 

compensation, or benefits payable by or for Contractor or any such Subcontractor, Supplier, or 

other individual or entity under workers’ compensation acts, disability benefit acts, or other 

employee benefit acts. 

C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the 

liability of Engineer and Engineer’s officers, directors, members, partners, employees, agents, 

consultants and subcontractors arising out of: 

1. the preparation or approval of, or the failure to prepare or approve maps, Drawings, opinions, 

reports, surveys, Change Orders, designs, or Specifications; or 

2. giving directions or instructions, or failing to give them, if that is the primary cause of the 

injury or damage. 

6.21 Delegation of Professional Design Services 

A. Contractor will not be required to provide professional design services unless such services are 

specifically required by the Contract Documents for a portion of the Work or unless such services 

are required to carry out Contractor’s responsibilities for construction means, methods, 

techniques, sequences and procedures. Contractor shall not be required to provide professional 

services in violation of applicable law. 

B. If professional design services or certifications by a design professional related to systems, 

materials or equipment are specifically required of Contractor by the Contract Documents, Owner 

and Engineer will specify all performance and design criteria that such services must satisfy. 

Contractor shall cause such services or certifications to be provided by a properly licensed 

professional, whose signature and seal shall appear on all drawings, calculations, specifications, 

certifications, Shop Drawings and other submittals prepared by such professional. Shop 

Drawings and other submittals related to the Work designed or certified by such professional, if 

prepared by others, shall bear such professional’s written approval when submitted to Engineer. 

C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of 

the services, certifications or approvals performed by such design professionals, provided Owner 

and Engineer have specified to Contractor all performance and design criteria that such services 

must satisfy. 

D. Pursuant to this Paragraph 6.21, Engineer’s review and approval of design calculations and 

design drawings will be only for the limited purpose of checking for conformance with 

performance and design criteria given and the design concept expressed in the Contract 

Documents. Engineer’s review and approval of Shop Drawings and other submittals (except 

design calculations and design drawings) will be only for the purpose stated in Paragraph 

6.17.D.1. 
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E. Contractor shall not be responsible for the adequacy of the performance or design criteria 

required by the Contract Documents. 

ARTICLE 7 – OTHER WORK AT THE SITE 

7.01 Related Work at Site 

A. Owner may perform other work related to the Project at the Site with Owner’s employees, or 

through other direct contracts therefor, or have other work performed by utility owners. If such 

other work is not noted in the Contract Documents, then: 

1. written notice thereof will be given to Contractor prior to starting any such other work; and  

2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if 

any, of any adjustment in the Contract Price or Contract Times that should be allowed as a 

result of such other work, a Claim may be made therefor as provided in Paragraph 10.05. 

B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility 

owner, and Owner, if Owner is performing other work with Owner’s employees, proper and safe 

access to the Site, provide a reasonable opportunity for the introduction and storage of materials 

and equipment and the execution of such other work, and properly coordinate the Work with 

theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to 

properly connect or otherwise make its several parts come together and properly integrate with 

such other work. Contractor shall not endanger any work of others by cutting, excavating, or 

otherwise altering such work; provided, however, that Contractor may cut or alter others' work 

with the written consent of Engineer and the others whose work will be affected. The duties and 

responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and 

other contractors to the extent that there are comparable provisions for the benefit of Contractor 

in said direct contracts between Owner and such utility owners and other contractors. 

C. If the proper execution or results of any part of Contractor’s Work depends upon work performed 

by others under this Article 7, Contractor shall inspect such other work and promptly report to 

Engineer in writing any delays, defects, or deficiencies in such other work that render it 

unavailable or unsuitable for the proper execution and results of Contractor’s Work. Contractor’s 

failure to so report will constitute an acceptance of such other work as fit and proper for 

integration with Contractor’s Work except for latent defects and deficiencies in such other work. 

7.02 Coordination 

A. If Owner intends to contract with others for the performance of other work on the Project at the 

Site, the following will be set forth in Supplementary Conditions: 

1. the individual or entity who will have authority and responsibility for coordination of the 

activities among the various contractors will be identified; 

2. the specific matters to be covered by such authority and responsibility will be itemized; and 

3. the extent of such authority and responsibilities will be provided. 
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B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and 

responsibility for such coordination. 

7.03 Legal Relationships 

A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner. 

B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other 

contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs 

incurred by Contractor as a result of the other contractor’s wrongful actions or inactions. 

C. Contractor shall be liable to Owner and any other contractor under direct contract to Owner for 

the reasonable direct delay and disruption costs incurred by such other contractor as a result of 

Contractor’s wrongful action or inactions. 

ARTICLE 8 – OWNER’S RESPONSIBILITIES 

8.01 Communications to Contractor 

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications 

to Contractor through Engineer. 

8.02 Replacement of Engineer 

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom 

Contractor makes no reasonable objection, whose status under the Contract Documents shall be 

that of the former Engineer. 

8.03 Furnish Data 

A. Owner shall promptly furnish the data required of Owner under the Contract Documents. 

8.04 Pay When Due 

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C 

and 14.07.C. 

8.05 Lands and Easements; Reports and Tests 

A. Owner’s duties with respect to providing lands and easements and providing engineering surveys 

to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to 

Owner’s identifying and making available to Contractor copies of reports of explorations and 

tests of subsurface conditions and drawings of physical conditions relating to existing surface or 

subsurface structures at the Site. 

8.06 Insurance 

A. Owner’s responsibilities, if any, with respect to purchasing and maintaining liability and property 

insurance are set forth in Article 5. 
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8.07 Change Orders 

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03. 

8.08 Inspections, Tests, and Approvals 

A. Owner’s responsibility with respect to certain inspections, tests, and approvals is set forth in 

Paragraph 13.03.B. 

8.09 Limitations on Owner’s Responsibilities 

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, 

Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 

precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 

and Regulations applicable to the performance of the Work. Owner will not be responsible for 

Contractor’s failure to perform the Work in accordance with the Contract Documents. 

8.10 Undisclosed Hazardous Environmental Condition 

A. Owner’s responsibility in respect to an undisclosed Hazardous Environmental Condition is set 

forth in Paragraph 4.06. 

8.11 Evidence of Financial Arrangements 

A. Upon request of Contractor, Owner shall furnish Contractor reasonable evidence that financial 

arrangements have been made to satisfy Owner’s obligations under the Contract Documents. 

8.12 Compliance with Safety Program 

A. While at the Site, Owner’s employees and representatives shall comply with the specific 

applicable requirements of Contractor’s safety programs of which Owner has been informed 

pursuant to Paragraph 6.13.D. 

ARTICLE 9 – ENGINEER’S STATUS DURING CONSTRUCTION 

9.01 Owner’s Representative 

A. Engineer will be Owner’s representative during the construction period. The duties and 

responsibilities and the limitations of authority of Engineer as Owner’s representative during 

construction are set forth in the Contract Documents. 

9.02 Visits to Site 

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction 

as Engineer deems necessary in order to observe as an experienced and qualified design 

professional the progress that has been made and the quality of the various aspects of 

Contractor’s executed Work. Based on information obtained during such visits and observations, 

Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in 

accordance with the Contract Documents. Engineer will not be required to make exhaustive or 
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continuous inspections on the Site to check the quality or quantity of the Work. Engineer’s efforts 

will be directed toward providing for Owner a greater degree of confidence that the completed 

Work will conform generally to the Contract Documents. On the basis of such visits and 

observations, Engineer will keep Owner informed of the progress of the Work and will endeavor 

to guard Owner against defective Work. 

B. Engineer’s visits and observations are subject to all the limitations on Engineer’s authority and 

responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result 

of Engineer’s visits or observations of Contractor’s Work, Engineer will not supervise, direct, 

control, or have authority over or be responsible for Contractor’s means, methods, techniques, 

sequences, or procedures of construction, or the safety precautions and programs incident thereto, 

or for any failure of Contractor to comply with Laws and Regulations applicable to the 

performance of the Work. 

9.03 Project Representative 

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist 

Engineer in providing more extensive observation of the Work. The authority and responsibilities 

of any such Resident Project Representative and assistants will be as provided in the 

Supplementary Conditions, and limitations on the responsibilities thereof will be as provided in 

Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the 

Site who is not Engineer’s consultant, agent or employee, the responsibilities and authority and 

limitations thereon of such other individual or entity will be as provided in the Supplementary 

Conditions. 

9.04 Authorized Variations in Work 

A. Engineer may authorize minor variations in the Work from the requirements of the Contract 

Documents which do not involve an adjustment in the Contract Price or the Contract Times and 

are compatible with the design concept of the completed Project as a functioning whole as 

indicated by the Contract Documents. These may be accomplished by a Field Order and will be 

binding on Owner and also on Contractor, who shall perform the Work involved promptly. If 

Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or 

Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or 

extent, if any, of any such adjustment, a Claim may be made therefor as provided in 

Paragraph 10.05. 

9.05 Rejecting Defective Work 

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that 

Engineer believes will not produce a completed Project that conforms to the Contract Documents 

or that will prejudice the integrity of the design concept of the completed Project as a functioning 

whole as indicated by the Contract Documents. Engineer will also have authority to require 

special inspection or testing of the Work as provided in Paragraph 13.04, whether or not the 

Work is fabricated, installed, or completed. 
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9.06 Shop Drawings, Change Orders and Payments 

A. In connection with Engineer’s authority, and limitations thereof, as to Shop Drawings and 

Samples, see Paragraph 6.17. 

B. In connection with Engineer’s authority, and limitations thereof, as to design calculations and 

design drawings submitted in response to a delegation of professional design services, if any, see 

Paragraph 6.21. 

C. In connection with Engineer’s authority as to Change Orders, see Articles 10, 11, and 12. 

D. In connection with Engineer’s authority as to Applications for Payment, see Article 14. 

9.07 Determinations for Unit Price Work 

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by 

Contractor. Engineer will review with Contractor the Engineer’s preliminary determinations on 

such matters before rendering a written decision thereon (by recommendation of an Application 

for Payment or otherwise). Engineer’s written decision thereon will be final and binding (except 

as modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner 

and Contractor, subject to the provisions of Paragraph 10.05. 

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 

A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge 

of the acceptability of the Work thereunder. All matters in question and other matters between 

Owner and Contractor arising prior to the date final payment is due relating to the acceptability of 

the Work, and the interpretation of the requirements of the Contract Documents pertaining to the 

performance of the Work, will be referred initially to Engineer in writing within 30 days of the 

event giving rise to the question.  

B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If 

Owner or Contractor believes that any such decision entitles them to an adjustment in the 

Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The date 

of Engineer’s decision shall be the date of the event giving rise to the issues referenced for the 

purposes of Paragraph 10.05.B. 

C. Engineer’s written decision on the issue referred will be final and binding on Owner and 

Contractor, subject to the provisions of Paragraph 10.05. 

D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show 

partiality to Owner or Contractor and will not be liable in connection with any interpretation or 

decision rendered in good faith in such capacity. 

9.09 Limitations on Engineer’s Authority and Responsibilities 

A. Neither Engineer’s authority or responsibility under this Article 9 or under any other provision 

of the Contract Documents nor any decision made by Engineer in good faith either to exercise 
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or not exercise such authority or responsibility or the undertaking, exercise, or performance of 

any authority or responsibility by Engineer shall create, impose, or give rise to any duty in 

contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, 

any other individual or entity, or to any surety for or employee or agent of any of them. 

B. Engineer will not supervise, direct, control, or have authority over or be responsible for 

Contractor’s means, methods, techniques, sequences, or procedures of construction, or the safety 

precautions and programs incident thereto, or for any failure of Contractor to comply with Laws 

and Regulations applicable to the performance of the Work. Engineer will not be responsible for 

Contractor’s failure to perform the Work in accordance with the Contract Documents. 

C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, 

any Supplier, or of any other individual or entity performing any of the Work. 

D. Engineer’s review of the final Application for Payment and accompanying documentation and all 

maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, 

tests and approvals, and other documentation required to be delivered by Paragraph 14.07.A will 

only be to determine generally that their content complies with the requirements of, and in the 

case of certificates of inspections, tests, and approvals that the results certified indicate 

compliance with, the Contract Documents. 

E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply 

to the Resident Project Representative, if any, and assistants, if any. 

9.10 Compliance with Safety Program 

A. While at the Site, Engineer’s employees and representatives shall comply with the specific 

applicable requirements of Contractor’s safety programs of which Engineer has been informed 

pursuant to Paragraph 6.13.D.   

ARTICLE 10 – CHANGES IN THE WORK; CLAIMS 

10.01 Authorized Changes in the Work 

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or 

from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a 

Work Change Directive. Upon receipt of any such document, Contractor shall promptly proceed 

with the Work involved which will be performed under the applicable conditions of the Contract 

Documents (except as otherwise specifically provided). 

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, 

of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a 

result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph 

10.05. 
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10.02 Unauthorized Changes in the Work 

A. Contractor shall not be entitled to an increase in the Contract Price or an extension of the 

Contract Times with respect to any work performed that is not required by the Contract 

Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the 

case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as 

provided in Paragraph 13.04.D. 

10.03 Execution of Change Orders 

A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer 

covering: 

1. changes in the Work which are:  (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) 

required because of acceptance of defective Work under Paragraph 13.08.A or Owner’s 

correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties; 

2. changes in the Contract Price or Contract Times which are agreed to by the parties, including 

any undisputed sum or amount of time for Work actually performed in accordance with a 

Work Change Directive; and 

3. changes in the Contract Price or Contract Times which embody the substance of any written 

decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of 

executing any such Change Order, an appeal may be taken from any such decision in 

accordance with the provisions of the Contract Documents and applicable Laws and 

Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to the 

Progress Schedule as provided in Paragraph 6.18.A. 

10.04 Notification to Surety 

A. If the provisions of any bond require notice to be given to a surety of any change affecting the 

general scope of the Work or the provisions of the Contract Documents (including, but not 

limited to, Contract Price or Contract Times), the giving of any such notice will be Contractor’s 

responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any 

such change. 

10.05 Claims 

A. Engineer’s Decision Required:  All Claims, except those waived pursuant to Paragraph 14.09, 

shall be referred to the Engineer for decision. A decision by Engineer shall be required as a 

condition precedent to any exercise by Owner or Contractor of any rights or remedies either may 

otherwise have under the Contract Documents or by Laws and Regulations in respect of such 

Claims. 

B. Notice: Written notice stating the general nature of each Claim shall be delivered by the claimant 

to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after 

the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with 

the party making the Claim. Notice of the amount or extent of the Claim, with supporting data 
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shall be delivered to the Engineer and the other party to the Contract within 60 days after the start 

of such event (unless Engineer allows additional time for claimant to submit additional or more 

accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall be 

prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment in 

Contract Times shall be prepared in accordance with the provisions of Paragraph 12.02.B. Each 

Claim shall be accompanied by claimant’s written statement that the adjustment claimed is the 

entire adjustment to which the claimant believes it is entitled as a result of said event. The 

opposing party shall submit any response to Engineer and the claimant within 30 days after 

receipt of the claimant’s last submittal (unless Engineer allows additional time). 

C. Engineer’s Action:  Engineer will review each Claim and, within 30 days after receipt of the last 

submittal of the claimant or the last submittal of the opposing party, if any, take one of the 

following actions in writing: 

1. deny the Claim in whole or in part; 

2. approve the Claim; or 

3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer’s sole 

discretion, it would be inappropriate for the Engineer to do so. For purposes of further 

resolution of the Claim, such notice shall be deemed a denial. 

D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be 

deemed denied. 

E. Engineer’s written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 

10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor 

invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or 

denial. 

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in 

accordance with this Paragraph 10.05. 

ARTICLE 11 – COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 

11.01 Cost of the Work 

A. Costs Included:  The term Cost of the Work means the sum of all costs, except those excluded in 

Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the 

Work. When the value of any Work covered by a Change Order or when a Claim for an 

adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be 

reimbursed to Contractor will be only those additional or incremental costs required because of 

the change in the Work or because of the event giving rise to the Claim. Except as otherwise may 

be agreed to in writing by Owner, such costs shall be in amounts no higher than those prevailing 

in the locality of the Project, shall not include any of the costs itemized in Paragraph 11.01.B, and 

shall include only the following items: 
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